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AMENDMENTS:

1) Amendment 0001:  Delete in their entirety drawings issued by Amendment 0001.
Drawings issued by Amendment 0001 are superceded by detailed Company Operations
drawings in this Amendment 0005.

2) Amendment 0003, Item 17:   Insert “except when under economizer control.” to
the end of paragraph 3.3.6.2c.

3) Amendment 0003, Item 17:  Delete the following sentence from paragraph
3.3.6.3b: “The fans shall start and stop at the setpoints as shown.”

4) Amendment 0003, Item 17:  Delete “space temperature” in the last sentence of
paragraph 3.3.6.7 and replace with “zone temperature.”

5) Amendment 0003, Item 17:  Immediately after paragraph 3.3.6.8, add the following:

“3.3.6.9.   Economizer Control

The DDC system shall accept the signal of an outside air temperature-sensing element
and transmitter.   The DDC system shall perform switchover between outside air
economizer control mode and minimum outside air mode when the outside air
temperature drops below 12.7 ºC.  When the DDC system places the control system in the
minimum outside air mode, the outside air damper shall be open to the minimum outdoor
air setting.

3.3.6.10.   Mixed-Air Temperature Control

When the DDC system places the system in the economizer mode, it shall modulate the
dampers from the signal of a temperature-sensing element and transmitter in the mixed
air stream to maintain the setpoint.”

6) Amendment 0003, Item 19:  Immediately after paragraph 3.3.13.8, add the
following:

“3.3.14 Packaged Rooftop Kitchen Ventilation Unit Control

3.3.14.1.   Fan Start/Stop Control: fan shall be controlled by on-off switch located
as shown on the electrical drawings. Switch shall be wired to hood integral controls.

3.3.14.2.   Damper Control: when the supply fan is turned on, the outside air damper shall
open fully.
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3.3.14.3.   Heating Valve Control:  The 2 position hot water coil valve is controlled from
a 2 position outside air temperature sensor located in the outside air intake ductwork.
When the temperature drops below the setpoint of 18.4 ºC (adjustable), the hot water coil
shall be full open to flow through the coil.

3.3.14.4.   Face and Bypass Control: The air temperature at the discharge of the heating
coil is controlled by modulating the coil face and bypass dampers to maintain the coil
discharge air temperature.   If the supply temperature falls .5 ºC (adjustable) below the
heating setpoint temperature of 15.5  ºC (adjustable), the control package for the unit
shall modulate the face and bypass dampers to increase air flow through the coil and
proportionally decrease air flow through the bypass to maintain the setpoint.    Upon a
rise in supple temperature above the setpoint the reverse shall take place.

3.3.14.5.   Filter: If pressure differential across filter exceeds 124 pa (adjustable)
above initial clean filter pressure drop, an alarm shall be sent to the building DDC
control system.

3.3.14.6.   Exhaust Fan: The unit upblast exhaust fan shall be energized whenever the
supply fan is energized.

3.3.15 Variable Air Volume Control Sequence with Return Fan (COF AHU-1)

3.3.15.1 Occupied, Unoccupied and Ventilation Delay Modes

Operation Ventilation delay mode timing shall start prior to the occupied mode timing.
During ventilation delay mode, the dampers shall remain in their normal positions as
shown, except when under economizer control. At the time shown, the DDC controller
shall place the system in the occupied mode.  At the expiration of the ventilation delay
mode timing period, the DDC controller shall place the minimum outside air damper
under minimum outside air flow control and shall place the economizer outside air, return
air and relief air damper’s under economizer and mixed air temperature control. At the
time shown, the DDC controller shall place the control system in the unoccupied mode of
operation and dampers shall return to their normal positions as shown.

3.3.15.2 Fan Control

Occupied and ventilation delay modes – Supply fan and return fan shall operate
continuously.

Unoccupied mode – The supply fan and the return fan shall cycle according to the night
setback schedule. The fans shall start and stop at the setpoints as shown.
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3.3.15.3 Supply Duct Pressurization Control

When the supply fan starts, the DDC controller shall modulate the VFDU from the signal
of a static pressure sensing element and transmitter to maintain the setpoint as shown. A
high limit static pressure switch in the fan discharge shall stop the supply fan and the
return fan and initiate a high static alarm when the static pressure exceeds the setpoint.

3.3.15.4 Return Fan Volume Control

When the return fan starts, the DDC controller shall module the return fan VFDU from
the signals of an air flow measurement station and transmitter in the return air ductwork,
in combination with an air flow measurement station and transmitter in the supply air
ductwork, to maintain a constant difference between supply air and return air flow rates
as shown.

3.3.15.5 Filters

A differential pressure switch across each filter shall initiate a filter alarm when the
pressure drop across the filter reaches the setpoint as shown.

3.3.15.6 Freeze Protection

A freezestat, located as shown, shall stop the supply and return fans, cause the outside air,
return air and relief air dampers to return to their normal position, and shall initiate a low
temperature alarm if the temperature drops below the freezestat’s setpoint as shown. The
DDC controller shall monitor the freezestat through auxiliary contacts and shall indicate
an alarm condition when the freezestat trips.

3.3.15.7 Cooling Coil Control

Occupied and Ventilation Delay Modes – The stages of cooling shall be modulated by the
DDC controller from the signal of a temperature sensing element and transmitter located
in the coil discharge air to maintain the setpoint as shown.

Unoccupied Mode – The cooling coil control valve shall remain closed.

3.3.15.8 Heating Coil Control

All Modes – The DDC controller shall modulate the heating coil valve based on input
from an averaging temperature sensor located downstream of the heating coil to maintain
coil discharge air setpoint as shown.
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3.3.15.9 Minimum Outside Air Flow Control

Occupied Mode – The minimum outside air damper shall be modulated to maintain the
minimum outside air flow at setpoint, as sensed by an air flow measurement station
located in the minimum outside air duct.

Unoccupied and Ventilation Delay Modes – The minimum outside air damper shall
remain closed.

3.3.15.10 Economizer and Mixed Air Temperature Control

The DDC controller shall accept the signal of an outside air temperature-sensing element
and transmitter. When the outside air temperature is below setpoint (11.7 deg C), the
DDC controller shall place the AHU in the economizer mode by modulating the
economizer outside air, relief air and the return air dampers to maintain the mixed air
temperature at setpoint. As the economizer outside air and relief air dampers open, the
return air damper closes. When the system is not in economizer mode, the economizer
outside air and relief air dampers shall remain closed and the return air damper shall
remain open.

3.3.15.11 Pressure Independent Terminal VAV box with Velocity Controller

All Modes – The control damper of the VAV box shall modulate in response to the signal
from a flow-sensing element at the discharge or inlet of the VAV box to a microprocessor
based VAV box velocity controller. The velocity controller shall control the box damper
from the minimum flow position to the full flow position from the signal of a space
temperature-sensing element located as shown. When the space temperature decreases,
the damper shall gradually close to the minimum flow position to maintain the cooling
setpoint as shown. When the space temperature calls for heating after the minimum flow
position is reached, control shall then pass through a temperature dead band as shown.
When the space temperature has dropped through the dead band, the duct heater coil shall
be gradually controlled to maintain the heating setpoint as shown.

3.3.15.12 Emergency Fan Shutdown

All Modes – Smoke detectors in the supply air and return air ductwork shall stop the
supply fan and the return fan and initiate a smoke alarm if smoke is detected at either
location. Restarting the supply fan and the return fan shall require manual reset at the
smoke detector.

Activation of a duct smoke detector in the supply air or return air ductwork, or activation
of a manual emergency fan shutdown switch shall cause the associated fan to shutdown
in accordance with NFPA 90A. Activation of these devices shall operate a pilot light on
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the HVAC control panel. The panel shall require manual resetting after the detector and
the manual switch are reset.

3.3.16.    Unit Ventilator Control (UV-1 and UV-2)

A manual fan switch, located adjacent to the thermostat, shall allow occupant operation
of the fan.   Fan switch positions provided shall be Off, Low, Medium, and High.

With the fan in one of the three "energized" positions and the unit selected for heating, a
wall-mounted thermostat shall modulate the three-way valve on the hot water coil to
maintain the setpoint.

The cooling mode will control the cooling coil and the remote air-cooled condensing unit
while the heating mode will control the heating coil.   When the remote air-cooled
condensing unit energized the heating coil will be bypassed.

With the fan "de-energized" the three-way hot water valve shall close to the coil.

While the fan is "de-energized" if the space temperature drops below the freeze
protection setpoint of 13 ºC (adjustable), the unit fan will be automatically compelled to
"energize" in the high speed position without occupant intervention to maintain the freeze
protection setpoint. The fan shall automatically "de-energize" if the space temperature
rises above the freeze protection setpoint.

3.3.16.1.  Direct Expansion Cooling Coil

a.  Occupied Mode  - The stages of cooling shall be controlled according to the space
temperature.

b.   Unoccupied Mode – Cooling shall be off.

3.3.17 Single Zone Hydronic Heating and Direct Expansion Cooling Coil (COF AC-1)

3.3.17.1 Occupied, Unoccupied and Ventilation Delay Modes

Ventilation delay mode timing shall start prior to the occupied mode timing. The DDC
system shall prevent the outside air damper from opening.  At the time shown, the DDC
system shall place the system in the occupied mode. At the expiration of the ventilation
delay mode timing period, the DDC system shall allow the outside air damper to open. At
the time shown, the DDC system shall place the control system in the unoccupied mode
of operation.
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3.3.17.2 Outside Air

Occupied Mode – The outside air and return air dampers shall be under control.

Unoccupied Mode – The dampers shall return to their normal position.
Ventilation Delay Mode – The dampers shall return to their normal position.

3.3.17.3 Supply Fan

Occupied and Ventilation Delay Modes – Supply fan shall start and shall operate
continuously.

Unoccupied Mode – The supply fan shall cycle according to the night setback schedule.
The fan shall start and stop at the setpoints shown.

3.3.17.4 Filter

A differential pressure switch across the filter shall initiate a filter alarm when the
pressure drop across the filter reaches the setpoint.

3.3.17.5 Freeze Protection

All Modes – A freezestat located as shown shall stop the supply fan, cause the outside air
and return air dampers to return to their normal position and shall initiate a low
temperature alarm if the temperature drops below the freezestat’s setpoint. Return to the
normal mode of operation shall require manual reset at the freezestat. The DDC system
shall monitor the freezestat through auxiliary contacts and shall indicate an alarm
condition when the freezestat trips.

3.3.17.6 Cooling and Heating Coils

Occupied and Ventilation Delay Modes – the stages of cooling and modulation of hot
water coil control valve shall be controlled according to the space temperature.

Unoccupied Mode – Cooling shall be off. Heating coil control valve shall modulate to
maintain night setback temperature setpoint.

3.3.17.7 Outside Air Electric Pre-heat Coil

Occupied Mode – Electric pre-heat coil shall modulate to maintain coil discharge
temperature setpoint.

b. Unoccupied and Ventilation Delay Modes – Electric pre-heat coil is de-energized.
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7) Amendment 0003, Item 28:  Immediately after paragraph 3.4.17, add the following:

“3.4.18 Variable Air Volume Control System – With Return Fan
Steps for installation shall be as follows:
Step 1 – System Inspection: The HVAC system shall be observed in its shutdown
condition. It shall be verified that power is available where required, and that the outside
air and relief air dampers are closed, the return air damper is open, and that the supply fan
and return and cooling are off.

Step 2 – Calibration Accuracy Check with HVAC System Shutdown: Readings shall be
taken with a digital thermometer at each temperature sensing element location. Each
temperature shall be read at the DDC controller, and the thermometer and DDC controller
display readings logged. The calibration accuracy of the sensing element-to-DDC
controller readout for outside air, return air, mixed air and pre-heat coil and cooling coil
discharge temperatures shall be checked.  The minimum outside air flow, supply air flow,
and return air flow shall be read, using a digital indicating velometer, and the velometer
and DDC controller display readings logged. The flows should read zero.

Step 3 – Actuator Range Adjustments: A signal shall be applied to the actuators through
an operator-entered value at the DDC controller. The proper operation of the actuators
and positioners for all dampers and valves shall be visually verified. The signal shall be
varied form live zero to full range, and actuator travel shall be verified from zero stroke
to full stroke within the signal range. It shall be verified that all sequenced and parallel
operated actuators move from zeros stroke to full stroke in the proper direction, and move
the connected device in the proper direction from one extreme position to the other.

Step 4 – Control System Commissioning

(1) With the fans ready to start, the control system shall be placed in the ventilation delay
mode and in the occupied mode and it shall be verified that supply fan and return fan
start. It shall be verified that the outside air and relief air dampers are closed, the return
air damper is open, and the stages of cooling and VFDUs are under control, by simulating
a change in the fan discharge temperature. The system shall be placed out of the
ventilation delay mode, and it shall be verified that the economizer outside air and relief
air dampers remain closed, the return air damper remains open, and the minimum outside
air damper comes under control.

(2) The two-point calibration accuracy check of sensing element-to-DDC controller
readout for the minimum outside airflow measurement station shall be performed. Force
all VAV box dampers to the full open position, turn all exhaust fans off, manually adjust
the supply duct static pressure to achieve the design duct static pressure, manually adjust
the output to the return fan to establish the design differential flow difference between the
supply and return duct flows, and manually adjust the minimum outside air flow to
achieve a flow which is approximately 25% less than the desired air flow. Under these
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conditions, the minimum outside airflow control loop shall be tuned. Confirm stable
operation of the minimum outside airflow control loop in response to a process
disturbance.

(3) With supply fan running, a high static pressure input signal shall be simulated at the
device by a pressure input to the sensing device. HVAC system shutdown shall be
observed, and it shall be verified that the high static alarm is initiated. The HVAC system
shall be restarted by manual reset, and it shall be verified that the high static alarm returns
to normal.

(4) The two-point accuracy check of sensing element-to-DDC controller readout for the
static pressure in the supply duct shall be performed.

(5) Each VAV terminal unit controller’s minimum flow and maximum flow setpoints
shall be set at the same setting. This will prevent the VAV box damper from modulating
under space temperature control and will achieve a constant supply duct system pressure
drop. The return fan VFDU shall be placed under control, and the starter switch shall be
turned to the “Auto” position so that the fan starts. The two-point calibration accuracy
check of sensing element-to-DDC controller readout for the airflow measurement stations
shall be performed. The supply fan VFDU shall be operated manually to change the
supply fan flow, and the control system shall be set to control at the airflows indicated at
4-ma input and at 20-ma input. The supply fan flow shall be changed to verify that the
return flow setpoint tracks the supply fan flow with the proper flow differential.

(6) The economizer mode shall be simulated by a change in the outside air temperature
and the return air temperature through operator entered valves and it shall be verified that
the system goes into the economizer mode.  The mixed air temperature shall be
artificially changed through operator entered values to slightly open the economizer
outside air damper and the second point of the two-point calibration accuracy check of
sensing element-to-DDC controller readout for outside air, return air and mixed air
temperature shall be performed.  The temperature setpoint shall be set as shown.

(7) The two-point calibration accuracy check of sensing element-to-DDC controller
readout for the fan discharge temperature shall be performed. The setpoint for the fan
discharge temperature shall be set as shown.  A change shall be simulated in the
discharge air temperature through an operator-entered value and it shall be verified that
the stage of cooling are modulated.

(8) The two-point calibration accuracy check of sensing element-to-DDC controller
readout for the pre-heat coil shall be performed. The setpoint for the pre-heat coil
discharge temperature shall be set as shown. A change shall be simulated in the discharge
air temperature through an operator-entered value and it shall be verified that the pre-heat
coil valve is modulated.
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(9) The control system shall be placed in the unoccupied mode and it shall be verified
that the HVAC system shuts down and the control system assumes the specified
shutdown conditions. The space temperature shall be artificially changed to below the
night setback temperature setpoint, and it shall be verified that the HVAC system starts;
the space temperature shall be artificially change to above the night setback temperature
setpoint and it shall be verified that the HVAC system stops. The night setback
temperature setpoint shall be set at the setpoint.

(10) With the HVAC system running, a filter differential pressure switch input signal
shall be simulated at the device. It shall be verified that the filter alarm is initiated. The
differential pressure switch shall be set at the setpoint as shown. This shall be performed
for each filter.

(11) With the HVAC system running, a freezestat trip input signal shall be simulated at
the device. HVAC system shutdown shall be verified. It shall be verified that a low
temperature alarm is initiated. The freezestat shall be set at the setpoint as shown. The
HVAC system shall be restarted by manual restart and it shall be verified that the alarm
returns to normal.

(12) With the HVAC system running, a smoke detector trip input signal shall be
simulated at each device. Control device actions and interlock functions as described in
the Sequence of Operation shall be verified. Simulation shall be performed without false-
alarming any Life Safety systems. It shall be verified that the HVAC system shuts down
and the smoke detector alarm is initiated. The detectors shall be reset. The HVAC system
shall be restarted by manual reset, and the alarm return-to-normal shall be verified.

(13) For each VAV terminal unit, velocity setpoints shall be set for minimum and
maximum flow and temperature setpoints for the heating/cooling dead band. The actions
of the controller, the operation of the damper, and the operation of heating shall be
verified. It shall be verified that space temperature is maintained.

3.4.19.   Unit Ventilator Commissioning  (UV-1 and UV-2)

a.   Fan shall be energized and the thermostat set to heating.    The space thermostat
temperature setting shall be turned up so that it makes contact and fully opens the three-
way  valve to the heating coil.   With the space thermostat temperature setting turned
down the three-way valve shall close to the heating coil.   When set to cooling and the
space thermostat setting turned down so that it makes contact and energizes the remote
air cooled condensing unit and opens the refrigerant expansion valve to the cooling coil.
With the space thermostat temperature setting turned up, refrigerant expansion valve shall
close and the air-cooled condensing unit shall de-energize.

b.   The fan shall be set to the 'off' position, the three-way shall close to the coil and the
remote air cooled condensing unit shall de-energize.
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c.   The fan shall be set to various fan speeds (high, medium, low) and the fan speed shall
change.

d.   The fan shall be set to the 'off' position and the system shall be set to heating, the
space thermostat temperature setting for freeze protection shall start the fan.

e.   The results of testing each type of unit shall be logged.

3.4.20 Single Zone with Hydronic Heating Direct Expansion Cooling (COF AC-1)

Steps for installation shall be as follows:

a. Step 1 – System Inspection: The HVAC system shall be verified in its shutdown
condition. The system shall be check to see that power and main air are available
where required, the outside air damper is closed, all stages of cooling are off and that
the return air damper is open.

b. Step 2 – Calibration Accuracy Check with HVAC System Shutdown: Readings shall
be taken with a digital thermometer at each temperature sensing element location.
Each temperature shall be read at the DDC controller, and the thermometer and DDC
system display reading logged. The calibration accuracy of the sensing element-to-
DDC system readout for outside air, return air and space temperatures shall be
checked.

c. Step 3 - Actuator Range Adjustments: A signal shall be applied to the actuator,
through an operator entered value to the DDC system. The proper operation of the
actuators and positioners for all dampers and valves shall be visually verified. The
signal shall be varied from live zero of 4 ma to 20 ma, and it shall be verified that the
actuators travel from zero stroke to full stroke within the signal range. It shall be
verified that all sequenced and parallel operated actuators move from zero stroke to
full stroke in the proper direction and move the connected device in the proper
direction from one extreme position to the other. Example: NC actuators are closed at
4 ma and are open at 20 ma. The signal levels that move the controlled device to its
extreme positions shall be logged. The operating points of the sequence shall be set
for each stage of cooling and the proper operation of each stage shall be verified.

d.  Step 4 - Control System Commissioning:

(1) With the fan ready to start, the control system shall be placed in the ventilation delay
mode and in the occupied mode, and it shall be verified that supply fan starts. It shall
be verified that the outside air and relief air dampers are closed, the return air damper
is open, and the heating coil and stages of cooling are under control, by simulating a
change in the space temperature.
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(2) The control system shall be placed in the minimum outside air mode. It shall be
verified that the outside air damper opens to minimum position and the electric
preheat coil in under control.

(3) The control system shall be placed in the unoccupied mode, and it shall be
verified that the HVAC system shuts down, and the control system assumes the
specified shutdown conditions. The space temperature shall be artificially
changed to below the night setback temperature setpoint, and it shall be verified
that the HVAC system starts; the space temperature shall be artificially changed
to above the night setback temperature setpoint, and it shall be verified that the
HVAC system stops. The night setback temperature setpoint shall be set at the
setpoint as shown.

(4) With the HVAC system running, a filter differential pressure switch input
signal shall be simulated at the device. It shall be verified that the filter alarm is
initiated. The differential pressure switch shall be set at the setpoint as shown.

(5) With the HVAC system running, a freezestat trip input signal shall be
simulated at the device. HVAC system shutdown shall be verified. It shall be
verified that a low-temperature alarm is initiated. The freezestat shall be set at the
setpoint. The HVAC system shall be restarted by manual restart and it shall be
verified that the alarm returns to normal.

(6) With the HVAC system running, a smoke detector trip input signal shall be
simulated at each detector, and control device actions and interlock functions as
described in the Sequence of Operation shall be verified. Simulation shall be
performed without false-alarming any Life Safety systems. It shall be verified that
the HVAC system shuts down and that the smoke detector alarm is initiated. The
detectors shall be reset. The HVAC system shall be restarted by manual reset, and
it shall be verified that the alarm returns to normal.”

8) Amendment 0003, Item 34:  Delete in their entirety Sheets A-13, A-14, A-72, and
A-76 reissued by Amendment 0003 and substitute the attached, revised like numbered
sheets, dated, Sep 02, 2003.

9) Amendment 0003, Item 34:  The following changes occur on sheets reissued by
Amendment 0003:

a) Sheet A-20:  Add note “For description of B1, see Sheet A-72.”

b) Sheet A-24: Add note “For dimensions of TRP, see Sheet A-72.”

c) Sheet A-24, Detail 2/A24, Detail C (in Circle):  Change “25mm” to
“37.7mm,” and change “50mm” to “75mm.”
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SOLICITATION:

10) Price Schedule:  Delete price schedule in its entirety as originally issued and
substitute the attached revised price schedule, dated Sep 02, 2003.

11) Section 00100, Page 8 of 70, Clause 52.216-1:  Immediately after this clause insert
the following:

“FAR 52.217-5  EVALUATION OF OPTIONS  (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the
Government's best interest, the Government will evaluate offers for award purposes by
adding the total price for all options to the total price for the basic requirements. Evaluation
of options will not obligate the Government to exercise the option(s).

(End of clause)”

SPECIFICATIONS:

12) Division 1:  Add the attached new Section 01070 CUTTING, PATCHING AND
REPAIRING.

13) Section 01330, Submittal Register:  Delete submittal register in its entirety as
originally issued and substitute the attached revised register, dated Sep 02, 2003.

14) Section 02315:  Revise all references to “Dining Facility” to read “Dining Facility
and Company Operations Facility.”

15) Page 02531-4, Paragraph 1.4:  Add the submittal below to SD-06:

“Work Plan; G AR

Work plan detailing the Contractor's method of maintaining flow in existing sewers
during construction.”

16) Page 02531-6, Paragraph 1.6:  Immediately after this paragraph insert the
following:

"1.7  MAINTAINING FLOW IN SEWERS

The Contractor shall provide all materials, equipment and incidentals required to
maintain flow in existing sewers at all times.  A work plan detailing the Contractors
method of maintaining flow during construction shall be submitted for Government
approval before starting any work."
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17) Division 2:  Add the attached new Section 02870, SITE FURNISHINGS.

18) Page 06100-11, Paragraph. 3.1.3:  Add to end of second sentence; “unless noted
otherwise.”

19) Page 08210-3, Paragraph 2.2.2.1:  Revise to read as follows:

“2.2.2.1   Natural Finished Wood Veneer Doors

Veneer doors to receive natural finish shall be Premium Grade with book matched birch
veneer in accordance with NWWDA I.S. 1-A.  Vertical stile strips shall be selected to
provide edges of the same species and/or color as the face veneer.  Door finish shall be in
accordance with paragraph FINISHING.”

20) Page 08210-3, Paragraph 2.3:

a) Title: Delete “AND LOUVER” from title.

b) In first sentence delete “and louver.”

21) Page 08210-3, Paragraph 2.3.1:  Revise to read as follows:

“2.3.1   Natural Finish Doors

Doors to receive natural finish shall be Premium Grade in accordance with AWI Qual
Stds.  Finish shall be in accordance with paragraph FINISHING.”

22) Page 08510-2, Paragraph 1.2.1:  Add the following to the beginning of the
paragraph: “Window glazing and frames shall work together as a system  to withstand
overpressures and other structural loads.  Design window frames, mullions, and hardware
to resist a static load of 7 kilopascals applied to the surface of the glazing.  Frame and
mullion deformations shall not exceed 1/160 of the unsupported member lengths.
Glazing shall have a minimum frame bite of 9.5 mm for structurally glazed window
systems and 25 mm for window systems which are not structurally glazed.  Design frame
connections to surrounding walls and support elements to resist a combined ultimate
loading consisting of a tension force of 35-kN/m and a shear force of 13-kN/m.
Alternatively, provide frames that afford an equivalent level of performance.”

23) Page 08510-5, Paragraph 2.2.1:  Add the following sentence at the end of the
paragraph: “Balance mechanisms shall be Caldwell Manufacturing Ultra-Lift balances or
approved equal.  A minimum of two balances shall be provided per sash.”

24) Page 08810-4, Paragraph 2.4.1:  In the first line, change “6 mm minimum“ to “4
mm minimum”.
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25) Page 08520-5, Paragraph 2.4.2:  Add the following sentence to the end of the
paragraph:  “Hinges shall be concealed stainless steel hinges conforming to AAMA 904-
01, four or six bar type per manufacturers recommendations.”.

26) Page 8700-11, Paragraph 3.4:  Revise per attached revised Hardware Sets, dated
Sep 02, 2003.

27) Page 09250-7, Paragraph 3.1.2:  Change the first sentence to read, “ Control joints
for…in interior walls or wall furrings.”

28) Section 09680:  Delete this section in its entirety as originally issued and
substitute the attached revised like-numbered section, dated Sep 02, 2003.

29) Page 10550-2, Paragraph 2.1:

a) Add a sentence to the beginning of the paragraph reading, “Mailbox type
A shall be used for barracks module A and located at the existing Soldier Community
Building.”

b) Change the third sentence to read, “The size of each individual
compartment shall match the size of the existing mailboxes at the Soldier Community
Building.”

c) Add the following sentences to the end of the paragraph, “A total of 48
mailboxes are required.  Contractor shall coordinate locations with the Contracting
Officer.

30) Page 10550-2, Paragraph 2.2:

a) Add a sentence to the beginning of the paragraph that reading, “Mailbox
type B shall be used at barracks module R1.”

b) Add the following sentence to the end of the paragraph: “Six mailboxes
that each have 16 individual mailboxes, two parcel lockers, and an outgoing mail
receptacle are required.  Contractor shall coordinate locations and mounting style with
the Contracting Officer.”

31) Page 13930A-4, Paragraph 1.6:

a) SD-03 Product Data, Final Acceptance Test Procedures:  Change “G AR”
to “G ED.”

b) SD-03 Product Data, Fire Protection Specialist Qualifications:  Delete “G
AR.”
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c) SD-03 Product Data, Sprinkler System Installer Qualifications:  Delete “G
AR.”

d) SD-06 Test Reports, Final Acceptance Test Report:  Change “G AR” to
“G ED.”

e) SD-07 Certificates, Fire Protection Specialist: Delete “G AR.”

32) Page 13965, Paragraph 1.2:

a) SD-03 Product Data, Similar Services:  Delete “G AR.”

b) SD-03 Product Data, Final Acceptance Tests: Change “G AR” to “G ED.”

c) SD-07 Certificates, Installation Technician: Delete “G AR.”

d) SD-07 Certificates, Installation Drawings: Delete “G AR.”

33) Page 15700 A-12, Paragraph 2.7.2:

a) Revise 3rd sentence to read “Compressor shall be capable of continuous
operation down to the lowest step of unloading as indicated.”

b) Delete the 4th sentence in its entirety.

c) Delete the following from the 5th sentence “If standard with the
manufacturer, two or more compressors may be used in lieu of a single compressor with
unloading capabilities, in which case the compressor will operate in sequence, and” so
sentence reads “Each compressor shall have an independent refrigeration circuit through
the condenser and evaporator.”

34) Page 15895-20, Paragraph 2.9.2.1:  Insert the following at the end of the
paragraph:   “VAV AHU refrigerant coils shall be two separate and complete circuits that
are intertwined.  Each circuit shall be equipped with a thermal expansion valve and
refrigerant distributor, allowing for capacity modulation of a single circuit to
accommodate low load conditions with full expansion valve stability.

35) Page 15895-21, Paragraph 2.9.2.3:  Add the following to the end of the paragraph:
“For electric resistance heating coils under 20 kW in size, 3 stages of heating shall be
provided.”

36) Page 15895-21, Paragraph 2.10.1:  Insert “mixing box,” in the second sentence
immediately following “access sections,”
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37) Page 15895A-25, Paragraph 2.11.1.6:  Immediately after this paragraph insert the
following:

“2.11.2 Variable Air Volume (VAV) Terminal Units

VAV terminal units shall be the type, size and capacity shown and shall be mounted in
the ceiling and shall be suitable for single duct system applications. Actuators and
controls shall be as specified in paragraph CONTROLS. Unit enclosures shall be
constructed of galvanized steel not lighter than 0.85 mm (22 gauge) or aluminum sheet
not lighter than 1.3 mm (18 gauge). Single or multiple discharge outlets shall be provided
as required. Units with flow limiters are not acceptable. Unit air volume shall be factory
preset and readily field adjustable without special tools. Reheat coils shall be provided as
indicated. A flow chart shall be attached to each unit. Acoustic performance of the
terminal units shall be based upon units tested according to ARI 880. Sound power level
shall be as indicated. Discharge sound power shall be shown for minimum and 375 Pa (1-
1/2 inch water gauge) inlet static pressure.

2.11.2.1 Variable Volume, Single Duct

Variable volume, single duct, terminal units shall be provided with a calibrated air
volume-sensing device, air valve or damper, actuator, and accessory relays. Units shall
control air volume to within plus or minus 5 percent of each air set point volume as
determined by the thermostat with variations in inlet pressures from 200 to 1500 Pa (3/4
to 6 inch water gauge). Internal resistance of units shall not exceed 100 Pa (0.4-inch
water gauge) at maximum flow range. External differential pressure taps separate from
the control pressure taps shall be provided for airflow measurement with a 0 to 250 Pa (0
to 1-inch water gauge) range. Unit volume controller shall be normally closed upon loss
of pneumatic pressure.

2.11.2.2 Reheat Units

a. Hot Water Coils: Hot water coils shall be fin-and-tube type constructed of seamless
copper tubes and copper or aluminum fins mechanically bonded or soldered to the tubes.
Headers shall be constructed of cast iron, welded steel or copper. Casing and tube support
sheets shall be 1.6 mm (16 gauge), galvanized steel, and formed to provide structural
strength. Tubes shall be correctly circuited for proper water velocity without excessive
pressure drop and they shall be drainable where required or indicated. At the factory,
each coil shall be tested at not less than 1700 kPa (250 psi) air pressure and shall be
suitable for 1400 kPa (200 psi) working pressure. Drainable coils shall be installed in the
air handling units with a pitch of not less than 10 mm per m (1/8 inch per foot) of tube
length toward the drain end. Coils shall conform to the provisions of ARI 410.
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2.11.3 Unit Ventilators

Unit ventilators shall include an enclosure, galvanized casing, coil assemblies, valve and
piping package, drain pan, air filters, fan assembly, fan drive, motor, motor controller,
dampers, and damper operators.   Sound power level shall be NC 35.   Sound power level
data or values for these units shall be obtained according to test procedures based on ARI
350.   Sound power values apply to units provided with factory fabricated cabinet
enclosures and standard grilles, when handling standard flow for which the unit air
capacity is rated.   Each unit shall be secured to the building structure.   Capacity of the
unit ventilators shall be as indicated.    Unit ventilators shall be of the year-round type
with automatic controls arranged to properly heat and cool the room.   Automatic valves
and controls shall be provided as specified in Section 15951.    Sequence of control shall
be any one of the standard ANSI cycles.

2.11.3.1 Enclosures

Enclosures shall be fabricated of not lighter than 1.6-mm (16 gauge) 16 gauge galvanized
steel, reinforced and braced, or all welded framework with panels to provide equivalent
strength. The casing shall be acoustically and thermally insulated internally with not less
than 13-mm thick dual density fibrous glass insulation.   The exposed side shall be high
density, erosion-proof material suitable for use in air streams with velocities up to 246
m/s 4500 fpm.   The insulation shall be fastened with waterproof, fire-resistant adhesive.
Access panel shall be designed for easy removal by one person.   Discharge grilles shall
have adjustable grilles or grilles with adjustable vanes and shall properly distribute air
throughout the conditioned space.   Return grilles shall be removable where front panel
does not provide access to interior components.   Plastic discharge or return grilles are not
acceptable.    Removable panels or access doors shall be provided for all piping and
control compartments.   Fan switch shall be accessible an access panel.   Gaskets shall be
provided for effective air seal, as required.

Fans

Fans shall be of the galvanized steel or aluminum, multiblade, centrifugal type,
dynamically and statically balanced.   Fan housings shall be provided with resilient
mounted, self-aligning permanently lubricated ball bearings.   Fans shall be direct-
connected.

Coils

Coils shall be circuited for a maximum water velocity of 8 fps without excessive pressure
drop and shall otherwise be as specified for hot water coils in paragraph TERMINAL
UNITS.
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Drain Pans

Drain and drip pans shall be sized and located to collect all condensed water dripping
from any item within the unit enclosure.   Drain pans shall be constructed of not lighter
than 1.2 mm (18 gauge) 18 gauge steel, galvanized after fabrication, and thermally
insulated to prevent condensation.   Insulation shall be coated with a fire-resistant
waterproofing material.   In lieu of the above, drain pans may be constructed of die-
formed 1.0 mm (20 gauge) 20 gauge steel, formed from a single sheet and galvanized
after fabrication and insulated and coated as for the 1.3 mm (18 gauge) 18 gauge steel
material, or of die-formed 1.3 mm (18 gauge) 18 gauge type 304 stainless steel insulated
as specified above.    Drain pans shall be pitched to drain.   Drain connection shall be
provided.    Connection shall be minimum 20 mm 3/4 inch NDT or 18 mm 5/8 inch OD.

2.11.3.5 Filters

Fiberglass disposable type, 25 mm 1 inch thick, conforming to CID A-A-1419,
installed upstream of coil.

2.11.3.6   Motors

Motors shall be of the permanent split-capacitor type with built-in thermal overload
protection and automatic reset.   Motor shall be mounted on a resilient mounting, isolated
from the casing and shall be suitable for operation on electric service available.   A
manually operated motor switch shall provide for 2 or 3 speeds and off and shall be
mounted on an identified plate adjacent to the room thermostat.   In lieu of speed control,
a solid state variable speed controller having minimum speed reduction of 50 percent
may be provided.”

38) Page 15895-23, Paragraph 2.10.1:  Immediately after this paragraph insert the
following:

“2.10.2.   Packaged Rooftop Kitchen Ventilation Unit

2.10.2.1.    Packaged units shall include but not be limited to cabinet, supply fan
section, exhaust an section, hot water coil face and bypass section, filter/access
section, and intake rainhood with motorized backdraft damper.   Unit supply fans
shall be belt drive double width-double inlet forward curve or backward incline fans
wheels.   Unit exhaust fans shall be upblast type especially fabricated for
commercial kitchen service.   Entire unit shall be curb mounted with vibration
isolators.   Supply and exhaust fan motors shall be matched to fan loads.

2.10.2.2.   Exhaust Fan: The unit exhaust fan shall be upblast type and shall be energized
whenever the supply fan is energized.
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2.10.2.3.   Face and Bypass Section: The coil full face and bypass section shall be
provided to modulate airflow through the heating coil to the supply air discharge and to
provide freeze protection in the winter season.   The bypass shall have a balancing plate
to offset the pressure drop of the hot water coil.”

39) Page 15895-33, Paragraph 3.5:  Insert “air terminal units, unit ventilators,” in the
seventh sentence immediately following  “Inside of room fan-coil units,”

DRAWINGS:

40) Sheets T-04, C-1, C-2, C-3, C-16, E&S-1, E&S-2, E&S-4, A-13, A-14, A-23, A-
55, A-56, A-58, A-72, A-76, S-01, S-08, S-09, S-10, S-11, S-12, S-13, S-14, S-15, S-19,
S-20, S-21, S-22, S-23, S-24, S-25, S-26, S-27, S-28, S-30, S-31, SU-1, SU-2, FA-06,
FA-07, FA-8, M-05, M-06, M-25, M-26, M-27, M-29, MC-11, MC-12 and MC-13:
Delete these sheets in their entirety and substitute the attached, revised like numbered
sheets, dated, Sep 02, 2003.

41) Sheet T-01, Materials:  Add the following note to hatches: “Unless otherwise
noted herein”

42) Sheet T-02, Index:

a) Add “ARCHITECTURE” title block after Plate 41.

b) Change title of Plate 113 to read “Utility Requirement Plan.”

43) Sheet T-03, Index:

a) Change title of Plate 176 to read “DUCTWORK LAYOUT.”

b) Change plumbing heading  to read “ENLISTED BARRACKS –
MODULE A.”

c) Change title of Plate 136 to read “ELECTRICAL LEGEND.”

d) Insert the following after Plate 198:

“Plate number: 198a
Title: MECHANICAL SCHEDULES
FILE NAME: 189M27A
SHEET NUMBER: M-27a”

44) Sheet C-16:  Delete "Profile: 200W & 150F (West to East)" and substitute new
profile on attached Sketch SK-C5, dated Sep 02, 2003.
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45) Sheet B-1, Settlement Plate Notes:  Revise the first note to read “There are a total
of 4 settlement plates.  Settlement plate locations at the Dining Facility are shown on this
plan and locations at the Company Operations Facility are shown on the Company
Operations Facility civil plans.”

46) Sheet B-3:  Revise all references to “Dining Facility” to read “Dining Facility and
Company Operations Facility.”

47) Sheet SU-2, Legend:  Revise as shown on attached Sketch SK-C4, dated Sep 02,
2003.

48) Sheet A-38:  Delete “WALL RATING LEGEND” in its entirety.

49) Sheet A-12:  Add General Note #7 reading, “SEE STRUCTURAL DRAWINGS
FOR THE LOCATIONS OF THE CMU CONTROL JOINTS.  THE CMU CONTROL
JOINTS MAY NOT OCCUR AT THE LOCATIONS OF THE BRICK EXPANSION
JOINTS.”

50) Sheet A-15: Elevation D:  Revise note that reads “PREFABRICATED
TRANSLUCENT CANOPY” to read “ PRE-ENGINEERED TRANSLUCENT
CANOPY.”

51) Sheets A-17, A-18 and A-19:  Add the following General Note to the sheets:

“2. ALL WOOD BLOCKING IN THE CONSTRUCTION OF THE ROOF OR ROOF
ACCESSORIES SHALL BE PRESSURE-TREATED.”

52) Sheet A-17, Detail 10, Section: Ladder and Scuttle:  To the right of the notes, add
the height of  the ladder. The dimension should read “5313+.”

53) Sheet A-21:  Revise this sheet in accordance with the attached Sketches SK-A-4
and SK-A-5 dated Sep 02, 2003.

54) Sheet S-01, Foundation Note 3:  Revise references to “Dining Facility” to read
“Dining Facility and Company Operations Facility.”

55) Sheet S-01:

a) TYPICAL DEPRESSED SLAB:  Rename as DEPRESSED SLAB;
change “19mm” to “13 or 50mm”; change NOTE to read “SEE FOUNDATION PLAN,
ARCHITECTURAL FLOOR PLAN  AND ARCHITECTURAL FINISH PLAN.”

b) STRUCTURAL STEEL NOTE #5:  Change “(2) 19mm DIA. A307
ANCHOR BOLTS” to “(4)….”
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c) CONCRETE NOTE 5 & 6:  Change “CLASS B TENSION LAP SPLICE”
to “38 BAR DIA. FOR #19 BARS AND SMALLER AND 47 BAR DIA. FOR > #19
BAR.”

d) EQUIPMENT PAD DETAIL:  Add note “SEE MECH. DRWGS FOR
EXACT LOCATIONS, FOR EXTERIOR PADS SEE CIVIL AND MECH.”

e) SLAB CONTROL JOINTS:  Change “(S.C.J.)” to “(C.J.)”; change “100”
to “t”; label depth of sawcut as “t/4.”

f) CONCRETE NOTES:  Add “10.  ALL CONCRETE NOT EXPOSED TO
VIEW SHALL RECEIVE CLASS D FINISH.  ALL EXPOSED CONCRETE SHALL
RECEIVE CLASS A OR B FINISH.  REFER TO ARCHITECTURAL FINISH
SCHEDULE.”

56) Sheet S-11, LINTEL TYPE L-1:  Delete “MINIMAL EXPANSION ANCHOR.”

57) Sheet S-12, SECTION A/S-9/S-12:  Add note “OTHER BEAM BEARINGS
ARE SIMILAR.”

58) Sheet S-13, SECTION B/S-13/S-13:  Indicate 1st stirrup outside of column on
both sides to be “150mm”

59) Sheet S-15, GENERIC BEAM ELEVATION:  Indicate 1st stirrup, both sides, to
be “150mm” from face of support.

60) Sheet S-18, SECTION 1/S-13/S-18:  Change “SEE BEAM SCHEDULE SHEET
5” to “SEE BEAM SCHEDULE SHEET S-15.”

61) Sheet S-19, TYPICAL SLAB REINFORCEMENT PLAN:  Add note “AT
OPENINGS PUT STEEL MISPLACED BY OPENING, EQUALLY AROUND
PERIMETER OF OPENING.”

62) Sheet S-20, TYPICAL COLUMN B1,G1,B12,G12:  Delete Amendment 1
triangle.

63) Sheet S-21, ROOF FRAMING PLAN:  Change dormer reference from “S-22” to
“S-24.”

64) Sheet S-22, DETAIL C/S-22/S-22:  Change “(2) M20 ANCHOR BOLTS” to “(4)
M20 ANCHOR BOLTS.”
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65) Sheet S-24:

a) SECTION C\S-24\S-24:  Change “(2) M20 BOLTS” to “(4) M20
BOLTS.”

b) SECTION A/S-24/S-24:  Change “(4) 20M EXPANSION ANCHORS” to
“(4) M20 ANCHOR BOLTS.”

c) DORMER FRAMING PLAN:  Change horizontal section reference “A/S-
24/S-24” to “ B/S-24/S-24.”

66) Sheet S-25:

a) FRONT ELEVATION OF ARCH:  Delete Amendment 1 triangle.

b) SECTION A/S-25/S-25:  Delete Amendment 1 triangle.

67) Sheet S-26:

a) FOUNDATION PLAN:  Change section reference “A/S6/S26” to
“A/S26/S26.”

b) FOUNDATION PLAN:  Move the left reference C/S26/S26 up so that it
only crosses beam 3 one time.

68) Sheet S-27:

a) ELEVATION BM3:  At first bay indicate stirrups to extend “1500mm”
from face of support; at left side of first interior column indicate stirrups to extend
“1500mm” from face of column; between these two indicate stirrups” #13@450;“ note
that the above is “TYPICAL FOR ALL BAYS OF ALL BEAMS.”

b) ELEVATION BM3:  At 3rd bay indicate the distance between the two top
bars as “L/3”; on either side of L/3 indicate a “950mm” lap; at the 8100mm  bay
dimension add “(L)”; add note “TYPICAL AT ALL BAYS FOR ALL BEAMS”

c) ELEVATION BM4:  Add “SEE SECTION A/S26/S26.”

69) Sheet S-28:

a) SECOND & THIRD FLOOR FRAMING PLAN:  Add the following note;
“NOTE: SEE SHEET S-30 FOR TYPICAL SHEARWALL PANEL TO FOUNDATION
CONNECTION.”
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b) NOTES: Add the following:  “13.  EXTERIOR WALL SHEATHING
SHALL BE 13mm THICK PLYWOOD.”

c) Delete SECTION C/S-28/S-28 and replace with section on attached
Sketch SK-K1.

d) SECTION A/S28/S28:  Change reference “1/S-28” to “1/S-28/S-28.”

e) Change “DETAIL 1” to “DETAIL 1/S-28/S-28.”

70) Sheet S-30:

a) SECTION A/S-28/S-30:  Add the following note; “NOTE: TYPICAL
CONNECTION EACH END OF SHEARWLL PANELS.”

b) SECTION B/S-28/S-30:  Add the following note: “NOTE: TYPICAL
CONNECTION EACH END OF SHEARWALL PANELS.”

c) CANOPY PLAN, NOTE 2:  Revise “TOP CHORD LINE LOAD…” to
read “TOP CHORD LIVE LOAD.”

71) Sheet M-13, Notes:  Add the following note:

“7.  Aquastats shall be mounted as shown on control drawings.”

72) Sheet M-14, Notes:  Add the following note:

“6.  Aquastats shall be mounted as shown on control drawings.”

73) Sheets M-17 and M-18:  Delete “Open Ended Duct” and replace with “SG-1”

74) Sheet P-03, Note 5:  Delete reference to TM-5-805-6 and substitute “Section
07900A.”

75) Sheet P-10:  Change the Ice Maker filter to Water filter in note 1 on the Icemaker
Water Connection detail.

76) Sheet P-10:  Change the Ice Maker filter to Water filter in note 2 on the Soda
Machine C02 Connection detail.

77) Sheet P-10:  Add a leader indicating the fire protection schematic continuation on
the Domestic Water Service Line Schematic detail.
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78) Sheet P-11:  Revise leaders to indicate an invert of 103.7 at the 1500mm (5’) line
for all waste lines exiting the bldg.

79) Sheet P-15:  Remove the reference to the vault in the label for the domestic water
line.

80) Sheet P-15:  Revise this sheet in accordance with the attached Sketch SK-MP-8,
dated Sep 02, 2003.

81) Sheet P-17:  Rotate the North arrow on this plan 180°.

82) Sheet P-17, Note 5:  Remove the reference to TM-5-805-6 and replace with
“Section 07900A.”

83) Sheet P-18:  Rotate the North arrow on this plan 180°.

84) Sheet P-18, Note 4:  Remove the reference to TM-5-805-6 and replace it with
“Section 07900A.”

85) Sheet P-19:  Rotate the North arrow on this plan 180°.

86) Sheet P-20:  Rotate the North arrow on this plan 180°.

87) Sheet P-23:  Change the size of the cold water inlet on the domestic water heater
(DWH-1) detail to 80mm.

88) Sheet ES-1:

a) Revise ACC-1 Homerun to read “MDP-16”.

b) Revise Note 17 to read “Existing manhole 32A: Contractor shall run all
communication cable and fiber optics from this manhole to the new facilities.  See sheet
ES-2 for fiber optic run thru the existing ductbank system back to building 1422.
Contractor shall install all copper and fiber cables to all facilities and manholes as called
in the drawings.  Fort Detrick’s Directorate of Information Management (DIOM) will
have their contractor (Knight’s Communication) terminate and splice all outside plant
cables.  Knight’s Communication shall provide all materials to include all splice cases,
building protectors, and fiber termination boxes to complete splicing of all copper and
fiber involved.  The contractor shall coordinate all communications site work with the
DOIM.”

c) Revise Note 18 to read “4 way 103mm PVC concrete encased ductbank
with 4-27mm inner-ducts in one of the 103mm ducts and one duct with 200 pair #24
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AWG telephone cable, one duct for cable television and one spare duct.  Provide pull
cords in all ducts.  See telephone ductbank detail on sheet ES-5.”

d) Revise Note 19 to read “4 way 103mm PVC concrete encased ductbank
with 4-27mm inner-ducts in one of the 103mm ducts (For fiber optics, 12 strand single-
mode fiber) and one duct with 500 pair #24 AWG telephone cable, one duct for cable
television and one spare duct.  Provide pull cords in all ducts.  See telephone ductbank
detail on sheet ES-5.”

e) Revise Note 21 to read “4 way 103mm PVC concrete encased ductbank
with 4-27mm inner-ducts in one of the 103mm ducts and one duct with 400 pair #24
AWG telephone cable, one duct for cable television and one spare duct.  Provide pull
cords in all ducts.  See telephone ductbank detail on sheet ES-5.”

89) Sheet ES-2:

a) Revise this sheet in accordance with the attached Sketch SK-EE-10, dated
Sep 02, 2003.

b) Revise Note 2 to read “Contractor shall run 48 strand single-mode fiber
optic cable from building 1422 thru the existing ductbank system to the existing manhole
32.  The contractor shall then pull 12 strand single-mode fiber optic cable from existing
manhole 32 to existing manhole 32A.  See sheet ES-1 for the run of the fiber optics from
existing manhole 32A.  The contractor shall pull the 36 strand fiber from the existing
manhole 32 to the existing manhole 35.  12 strand of the 36 strand shall be used for the
new Company Operations Facility.  The remaining 24 strand shall remain in manhole 35
for future use.”

c) Revise Note 3 to read “Contractor shall install all copper and fiber cables
to all facilities and manholes as called in the drawings.  Fort Detrick’s Directorate of
Information Management (DIOM) will have their contractor (Knight’s Communication)
terminate and splice all outside plant cables.  Knight’s Communication shall provide all
materials to include all splice cases, building protectors, and fiber termination boxes to
complete splicing of all copper and fiber involved.  The contractor shall coordinate all
communications site work with the DOIM.”

90) Sheet E-1:  Revise this sheet in accordance with the attacked Sketch SK-EE-1,
dated Sep 02, 2003.

91) Sheet E-2:  Revise this sheet in accordance with the attached Sketch SK-EE-2 and
SK-EE-3, dated Sep 02, 2003.
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92) Sheet E-3:

a) Revise this sheet in accordance with the attached Sketch SK-EE-4 and
SK-EE-5, dated Sep 02, 2003.

b) Delete symbol labeled “MTS” in Electrical Room D104.

93) Sheet E-6:

a) Revise this sheet in accordance with the attached Sketch SK-EE-6, dated
Sep 02, 2003.

b) Revise Note 3 to read “For the electrical circuits and the corresponding
kitchen equipment see panel schedule on Sheet E-9 and kitchen equipment schedule on
Sheet E-8.”

94) Sheet E-7:

a) Delete symbol labeled “MTS” in Electrical Room D104.

b) Revise this sheet in accordance with the attached Sketch SK-EE-7, dated
Sep 02, 2003.

95) Sheet E-8:

a) Delete “Switchboard Schedule” from the drawing.

b) Delete “Switchboard” detail located below the panel schedule MP3 from
the drawing.

c) Wiring Panel Schedule MP1: Revise “600 AMP MAINS” to read “800
AMP MAINS.”

d) Wiring Panel Schedule MP1:  Wiring panel schedule MP1: Revise “600A
MCB” to read “800A MCB”.

e) Wiring Panel Schedule MP1:  Wiring panel schedule Switchboard: Revise
MP1 circuit breaker  “600” to read “800”.

f) Revise this sheet in accordance with the attached Sketch SK-EE-8 and
SK-EE-9, dated Sep 02, 2003.
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96) Sheet E-23:

a) Delete details labeled “Typical dual communications outlet, not to scale”
and “Type W wall mount voice outlet, not to scale”.

b) Revise Note 4 to read “4.  Terminate all telephone station cables on
backboard with 100 pair, 110 type block systems.  Terminate voice on the left and data
on the right.”

c) Add Note 5 to read “5.  Contractor shall install all copper and fiber cables
to all facilities and manholes as called in the drawings.  Fort Detrick’s Directorate of
Information Management (DIOM) will have their contractor (Knight’s Communication)
terminate and splice all outside plant cables.  Knight’s Communication shall provide all
materials to include all splice cases, building protectors, and fiber termination boxes to
complete splicing of all copper and fiber involved.  The contractor shall coordinate all
communications site work with the DOIM.”

d) Add Note 6 to read “6.  Contractor shall install a nylon pull cord in all
entrance conduits and in all conduits between communication closets and station cables.”

97) Sheet E-30:  Revise feeder feeding panel P1 from the MDP to read “4#4/0-1#4G-
63mmC.”

98) Sheet E-31:  Revise this sheet in accordance with the attached Sketch SK-EE-10,
dated 9/2/03.

99) Sheet E-34:

a) Delete details labeled “Typical dual communications outlet, not to scale”
and “Type W wall mount voice outlet, not to scale”.

b) Revise Note 4 to read “Terminate all telephone station cables on
backboard with 100 pair, 110 type block systems.  Terminate voice on the left and data
on the right.”

c) Add Note 5 to read “5.  Contractor shall install all copper and fiber cables
to all facilities and manholes as called in the drawings.  Fort Detrick’s Directorate of
Information Management (DIOM) will have their contractor (Knight’s Communication)
terminate and splice all outside plant cables.  Knight’s Communication shall provide all
materials to include all splice cases, building protectors, and fiber termination boxes to
complete splicing of all copper and fiber involved.  The contractor shall coordinate all
communications site work with the DOIM.”
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d) Add Note 6 to read “6.  Contractor shall install a nylon pull cord in all
entrance conduits and in all conduits between communication closets and station cables.”

100) Sheets OC-1, OC-2, OC-3, OC-4, OC-5, OC-6, OS-1, OS-2, OS-3, OS-4, OS-5,
OS-6, OA-2, OA-3, OA-4, OA-5, OA-6, OA-7, OA-8, OA-9, OA-10, OA-11, OA-11.1,
OA-11.2, M-27A, OM-1, OM-02, OM-03, OM-04, OM-5, OM-6, OM-7, OMC-1, OMC-
2, OMC-2A, OMC-3, FA-9, FA-10, FS-09, FS-10, OP-1, OP-2, OES-1, OES-2, OES-3,
OE-1, OE-2, OE-3, OE-4, OE-5, OE-6, OE-7:  Add these new sheets, dated Sep 02, 2003,
to the drawings.

ATTACHMENTS:

1) Revised Price Schedule, dated Sep 02, 2003
2) New Sections 01070 CUTTING, PATCHING AND REPAIRING and 02870,
SITE FURNISHINGS
3) Revised Submittal Register, dated Sep 02, 2003
4) Revised Hardware Schedule, dated Sep 02, 2003
5) Revised Section 09680, dated Sep 02, 2003
6) Revised Sheets T-04, C-1, C-2, C-3, C-16, E&S-1, E&S-2, E&S-4, A-13, A-14,
A-23, A-55, A-56, A-58, A-72, A-76, S-01, S-08, S-09, S-10, S-11, S-12, S-13, S-14, S-
15, S-19, S-20, S-21, S-22, S-23, S-24, S-25, S-26, S-27, S-28, S-30, S-31, SU-1, SU-2,
FA-06, FA-07, FA-8, M-05, M-06, M-25, M-26, M-27, M-29, MC-11, MC-12 and MC-
13, dated Sep 02, 2003
7) New Sheets OC-1, OC-2, OC-3, OC-4, OC-5, OC-6, OS-1, OS-2, OS-3, OS-4,
OS-5, OS-6, OA-2, OA-3, OA-4, OA-5, OA-6, OA-7, OA-8, OA-9, OA-10, OA-11, OA-
11.1, OA-11.2, M-27A, OM-1, OM-02, OM-03, OM-04, OM-5, OM-6, OM-7, OMC-1,
OMC-2, OMC-2A, OMC-3, FA-9, FA-10, FS-09, FS-10, OP-1, OP-2, OES-1, OES-2,
OES-3, OE-1, OE-2, OE-3, OE-4, OE-5, OE-6, OE-7, dated Sep 02, 2003
8) Sketches SK-C4, SK-C5, SK-A-4, SK-A-5, SK-MP-8 and SK-EE-1 through
SK-EE-11 inclusively, dated Sep 02, 2003
9) Sketch SK-K1
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ATTACHMENT TO ACCOMPANY AMENDMENT 0005 TO RFP DACA31-03-R-0038
REVISED SEP 02, 2003

PRICE SCHEDULE

ITEM ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0001
Base Bid Items

All costs in connection with
Unaccompanied Enlisted
Personnel Housing (UEPH) 2,
including utilities, to
points 5 feet outside the
building lines (of all
buildings), complete as
shown on drawings and
specified, but exclusive of
work covered under Base Bid
Items 0003 through 0012 and
Optional Bid Item 0013
below. JOB --- LS $_____

0002 All costs in connection with
Unaccompanied Enlisted
Personnel Housing (UEPH) 2
beyond points 5 feet outside
the building lines (of all
buildings), including
utilities and sitework,
complete as shown on
drawings and specified, but
exclusive of work covered
under Base Bid Items 0003
through 0012 and Optional
Bid Item 0014 below. JOB --- LS $_____

0003 Mass Rock Excavation
(payment Item 02300-1 as
specified in Section 02300) 1135 CM $_____ $_____

0004 Dental Concrete (payment
Item 02300-2 as specified in
Section 02300) 300 CM $_____ $_____

0005 Overexcavation and
Replacement of Soils in Pond
Area(payment Item 02300-3 as
specified in Section 02300) 800 CM $_____ $_____

0006 Rock Excavation for
Utilities (payment Item
02316-1 as specified in
Section 02316) 50 CM $_____ $_____

0007 Drilled Pier Construction
(payment Item 02466-1 as
specified in Section 02466) 915 LM $_____ $_____
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PRICE SCHEDULE

ITEM ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0008 Earth Excavation - Piers
(payment Item 02466-2 as
specified in Section 02466) 585 LM $_____ $_____

0009 Rock Excavation - Piers
(payment Item 02466-3 as
specified in Section 02466) 330 LM $_____ $_____

0010 Rock Evaluation Coring
(payment Item 02466-4 as
specified in Section 02466) 685 LM $_____ $_____

0011 Overexcavation, Disposal and
Replacement with DGA
(payment Item 02722-1 as
specified in Section 02722) 5000 SM $_____ $_____

0012 Stabilization Geotextile
(payment Item 02722-2 as
specified in Section 02722) 5000 SM $_____ $_____

TOTAL ESTIMATED BASE BID AMOUNT $_________

0013

Optional Bid Items

All costs in connection with
the Company Operations
Facility (COF), including
utilities, to points 5 feet
outside the building lines,
complete as shown on
drawings and specified. JOB --- LS $_____

0014 All costs in connection with
the Company Operations
Facility (COF) beyond points
5 feet outside the building
lines, including utilities
and sitework, complete as
shown on drawings and
specified. JOB --- LS $_____

TOTAL ESTIMATED BASE AND OPTIONAL BID AMOUNT $_________
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NOTES TO OFFERORS

Unit Prices

VARIATION IN ESTIMATED QUANTITIES. If the quantity of a unit-price item in
this contract is an estimated quantity and the actual quantity of the
unit-price item varies more than 15 percent above or below the estimated
quantity, an equitable adjustment in the contract price shall be made upon
demand of either party. The equitable adjustment shall be based upon any
increase or decrease in costs due solely to the variation above 115 percent
or below 85 percent of the estimated quantity.  If the quantity variation
is such as to cause an increase in the time necessary for completion, the
Contractor may request, in writing, an extension of time, to be received by
the Contracting Officer within 10 days from the beginning of the delay, or
within such further period as may be granted by the Contracting Officer
before the date of final settlement of the contract.  Upon receipt of a
written request for an extension, the Contracting Officer shall ascertain
the facts and make an adjustment for extending the completion date as, in
the judgement of the Contracting Officer, is justified. (FAR 52.211-18 APR
1984)

Optional Items

Offerors must quote on all items including Optional Items. Failure to
quote on all items may be cause for rejection of the proposal.

Optional Items may be exercised at any time within 180 calendar days
after contract award. The Contracting Officer may exercise the Optional
Items by written notice to the Contractor, postmarked within the period
specified above. The Government may exercise any, all or none of the listed
Optional Items in any order.

No additional time for contract completion will be allowed when an
Optional Item is exercised.
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SECTION 01070

CUTTING, PATCHING AND REPAIRING

PART 1   GENERAL

1.1   Description

This section pertains to the provision of all cutting, removing, replacing, 
patching, repairing, restoration, refinishing and similar type work as 
necessary to existing work scheduled to remain and to new work required to 
be cut or uncovered.  All existing facilities damaged as a result of the  
construction activities shall be restored to a condition equivalent to that 
prior to the start of work, except where otherwise shown or specified.

1.2   Work Execution

Extent of work includes uncovering work to provide for installation of  
ill-timed work, removal and replacement of defective work or work that  
does not conform to the contract documents, installation of new work to be  
installed in existing construction, and as necessary to make several parts 
fit.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Procedures; G AR.

The accomplishment of cutting, patching, and repairing of the work.

PART 2   PRODUCTS

2.1   MATERIALS

Materials for replacement, repairing, patching, restoration, and similar 
type work shall conform to applicable sections of the specifications for  
new materials or work.  Where existing materials and/or installations  are 
not covered by the specifications, such materials shall match existing.  
All excess materials resulting from cutting and removal work shall be 
removed from the job site.

PART 3   EXECUTION

3.1   INSPECTION AND PREPARATION

3.1.1   Inspection of Conditions of Work
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Inspect all existing conditions of work, for possible movement or damage 
during cutting or uncovering procedures.  After uncovering work, inspect 
conditions affecting installation of new products.  Do not proceed with any 
further cutting, patching or repairing work if defects are observed; or if 
any unsafe condition exists.

3.1.2   Preparation of the Work Site

Prior to cutting or uncovering work, provide all shoring, bracing and  
supports as required to maintain the structural integrity of the  project.  
Prior to restoration work, properly prepare existing surfaces to receive  
new materials such as to provide a proper bond or joining.

3.2   CUTTING AND DRILLING

Contractor shall do all cutting and drilling of existing walls,  
partitions, ceilings, floors, etc., as necessary for installation of the 
new work as shown, including cutting of holes and other openings for new  
plumbing, mechanical and electrical work.  Cutting shall be performed by 
hand or small power tools; holes and slots cut neat and to size required,  
with minimum disturbance of adjacent work; cut holes in concrete slabs for 
pipes and conduit with core drills of proper sizes.  Openings shall be  
covered temporarily when not in use and patched as soon as work is 
installed.

3.3   PATCHING AND REPAIRS

3.3.1   Performance of Work

Existing  work  shall be cut, altered, removed, temporarily removed and 
replaced, or relocated as required for the performance of the work 
indicated on the drawings.  Work  remaining  in  place that  is  damaged or 
defaced by reason of alteration or demolition shall be restored to a 
condition equivalent to that prior  to  the start  of  work.  Contractor 
shall be responsible for coordinating all patching and  repairing involving 
the various trades,  whether or not specifically mentioned under the 
respective sections.

3.3.2   Alterations

Where alterations or removals exposes damaged or unfinished surfaces or  
materials, such surfaces or materials shall be refinished or replaced as  
necessary to make continuous areas uniform.  Where new work by any trade  
occurs in an existing finished area the entire wall or ceiling surface in 
which such work occurs shall be refinished.  Where such new work occurs in 
an existing unfinished area, the work shall be done to render the new work 
inconspicuous.

3.3.3   Utility Removal

Where utilities are removed, relocated, or abandoned, they shall be capped, 
valved or plugged to make a complete and  working installation as  
required.  Resulting holes and damaged surfaces shall be properly patched 
to match adjacent undisturbed surfaces or prepared to receive new finish as 
applicable.

3.3.4   Restoration of Existing Surfaces

All surfaces affected by patching and repairing work shall be restored to 

SECTION 01070  Page 2



Unaccompanied Enlisted Personnel Housing (UEPH) 2 UEPH2

match existing adjacent surfaces.  Repainting of affected areas or surfaces 
shall match color and shade of existing painted surfaces.

3.4   PROCEDURES

3.4.1   Procedures

The procedures proposed for the accomplishment of cutting, patching, and 
repairing work shall be submitted when such work affects:

a.  Work of Government employees or Contractors working under separate 
contract.

b.  The  structural value of or structural integrity of any element of the 
project.

c.  Integrity of effectiveness of weather-exposed or moisture-resistant 
elements or systems.

d.  Efficiency and operational life, maintenance or safety of operational 
elements.

e.  Visual qualities of sight-exposed elements.

3.4.2   Submittals

a.  Identification of the project.

b.  Description of affected work.

c.  The necessity for cutting, patching or alteration.

d.  The affect on work of the Government or any separate Contractor.

e.  The affect on the structural or weather proof integrity of the project.

f.  Description of proposed work:

      1.  Scope of cutting, patching, alteration and repairing.

      2.  Trades who will execute the work.

      3.  Products proposed to be used.

      4.  Schedule of work.

g.  Alternatives to cutting, patching and repairing.

3.5   MEASUREMENT AND PAYMENT

No separate measurement and payment will be made for the work performed in 
this Section 01070, CUTTING, PATCHING & REPAIRING specified herein, and all 
costs in connection therewith shall be considered a subsidiary obligation 
of the Contractor, and shall be included in the overall cost of the work.

        -- End of Section --
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SECTION 02870

SITE FURNISHINGS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)

AISC 303 (2000) Code of Standard Practice for Steel 
Buildings and Bridges

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A10.3 (1995) Operations -- Safety Requirements 
for Power Actuated Fastening Systems

ANSI B18.2.1 (1996; A 1999) Square and Hex Bolts and 
Screws Inch Series

ASME INTERNATIONAL (ASME)

ASME B18.2.2 (1987; R 1999) Square and Hex Nuts

ASME B18.6.2 (1998) Slotted Head Cap Screws, Square 
Head Set Screws, and Slotted Headless Set 
Screws: Inch Series (B18.6.2)

ASME B18.6.3 (1999) Machine Screws and Machine Screw 
Nuts

ASME B18.21.2M (1999) Lock Washers (Metric Series)

ASME B18.22M (1981; R 2000) Metric Plain Washers

ASTM INTERNATIONAL (ASTM)

ASTM A 36/A 36M (2001) Carbon Structural Steel

ASTM A 47/A 47M (1999) Ferritic Malleable Iron Castings

ASTM A 48/A 48M (2000) Gray Iron Castings

ASTM A 53/A 53M (2002) Pipe, Steel, Black and Hot-Dipped, 
Zinc-Coated Welded and Seamless

ASTM A 123/A 123M (2002) Zinc (Hot-Dip Galvanized) Coatings 
on Iron and Steel Products

ASTM A 153/A 153M (2001a) Zinc Coating (Hot-Dip) on Iron and 
Steel Hardware
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ASTM A 185 (2001) Steel Welded Wire Reinforcement, 
Plain, for Concrete

ASTM A 307 (2002) Carbon Steel Bolts and Studs, 
60,000 psi Tensile Strength

ASTM A 500 (2001a) Cold-Formed Welded and Seamless 
Carbon Steel Structural Tubing in Rounds 
and Shapes

ASTM A 501 (2001) Hot-Formed Welded and Seamless 
Carbon Steel Structural Tubing

ASTM A 615/A 615M (2001b) Deformed and Plain Billet-Steel 
Bars for Concrete Reinforcement

ASTM A 653/A 653M (2002a) Steel Sheet, Zinc-Coated 
(Galvanized) or Zinc-Iron Alloy-Coated 
(Galvannealed) by the Hot-Dip Process

ASTM A 780 (2001) Repair of Damaged and Uncoated 
Areas of Hot-Dip Galvanized Coatings

ASTM B 26/B 26M (2002) Aluminum-Alloy Sand Castings

ASTM B 62 (2002) Composition Bronze or Ounce Metal 
Castings

ASTM B 108 (2001a) Aluminum-Alloy Permanent Mold 
Castings

ASTM B 209M (2002e1) Aluminum and Aluminum-Alloy Sheet 
and Plate (Metric)

ASTM B 221M (2002) Aluminum and Aluminum-Alloy 
Extruded Bars, Rods, Wire, Profiles, and 
Tubes (Metric)

ASTM C 94/C 94M (2000e2) Ready-Mixed Concrete

ASTM C 150 (2002a) Portland Cement

ASTM D 648 (2001) Deflection Temperature of Plastics 
Under Flexural Load in the Edgewise 
Position

ASTM D 1187 (1997; R 2002e1) Asphalt-Base Emulsions 
for Use as Protective Coatings for Metal

ASTM D 2990 (2001) Tensile, Compressive, and Flexural 
Creep and Creep Rupture of Plastics

ASTM D 3451 (2001) Testing Coating Powders and Powder 
Coatings

ASTM E 488 (1996) Strength of Anchors in Concrete and 
Masonry Elements
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ASTM F 1487 (2001e1) Playground Equipment for Public 
Use

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

AWPA C1 (2000) All Timber Products - Preservative 
Treatment by Pressure Processes

AWPA C9 (2000) Plywood - Preservative Treatment by 
Pressure Processes

AWPA M2 (2001) Standard for Inspection of Treated 
Wood Products

AMERICAN WELDING SOCIETY (AWS)

AWS D1.1/D1.1M (2002) Structural Welding Code - Steel

NATIONAL HARDWOOD LUMBER ASSOCIATION (NHLA)

NHLA Rules (1998) Rules for the Measurement & 
Inspection of Hardwood & Cypress

REDWOOD INSPECTION SERVICE (RIS)

RIS Grade Use (1998) Redwood Lumber Grades and Uses 

SOUTHERN CYPRESS MANUFACTURERS ASSOCIATION (SCMA)

SCMA Spec (1986; Supple No. 1 Aug 1993) Standard 
Specifications for Grades of Southern 
Cypress

SOUTHERN PINE INSPECTION BUREAU (SPIB)

SPIB 1003 (1994) Grading Rules

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

FS A-A-1925 (Rev. A) Shield, Expansion (Nail Anchors)

FS TT-P-664 (Rev. D) Primer Coating, Alkyd, 
Corrosion-Inhibiting, Lead and Chromate 
Free, VOC-Compliant

WEST COAST LUMBER INSPECTION BUREAU (WCLIB)

WCLIB 17 (2000) Standard Grading Rules

WESTERN WOOD PRODUCTS ASSOCIATION (WWPA)

WWPA Grading Rules (1998) Western Lumber Grading Rules

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
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Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Benches and Chairs; G ED
Tables; G ED
Bicycle Racks; G ED
Assembly Instruction Drawings

  Drawings showing scaled details of proposed site furnishings, 
elevations for each type of site furnishing; dimensions, details, 
and methods of mounting or anchoring; shape and thickness of 
materials; and details of construction.

SD-03 Product Data

Benches
Tables
Bicycle Racks
Waste Receptacles
Ash Urn

  Manufacturer's descriptive data and catalog cuts.  
Manufacturer's printed data indicating usage of enviromentally 
safe wood treatment.

SD-04 Samples

Finish; G ED

  Two sets of color data for each furnishing displaying 
manufacturer's color selections and finishes, and identifying 
those colors and finishes proposed for use.

SD-06 Test Reports

Recycled Materials

  A report of site furnishing parts consisting of recycled 
materials.  Product specification data, providing test information 
for deflection and creep in accordance with ASTM D 648 and ASTM D 
2990 for site furnishings which use plastic lumber as a component, 
shall be submitted.  The data shall provide a comparison of 
deflection and creep measurements to other comparable materials.

Testing

  A report of post-installation test results.

SD-07 Certificates

Primer certificate
Powder coatings certificate

  Manufacturer's certificate of compliance.

1.3   QUALIFICATION OF WELDERS
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Qualify welders in accordance with AWS D1.1/D1.1M using procedures, 
materials, and equipment of the type required for the work.

1.4   DELIVERY, INSPECTION, STORAGE AND PROTECTION

Materials shall be delivered, handled, and stored in accordance with the 
manufacturer's recommendations.  Site furnishings shall be inspected upon 
arrival at the job site for conformity to specifications and quality in 
accordance with paragraph MATERIALS.  Protect from corrosion, staining, and 
other types of damage.  Store items in designated area free from contact 
with soil and weather.  Remove and replace damaged items with new items.

1.5   GENERAL REQUIREMENTS

1.5.1   Fabrication Drawings

Submit fabrication drawings showing layout(s), connections to structural 
system, and anchoring details as specified in AISC 303.

11.5.2   Installation Drawings

Submit templates, erection and installation drawings indicating thickness, 
type, grade, class of metal, and dimensions.  Show construction details, 
reinforcement, anchorage, and installation.

1.5.3   Assembly Instruction Drawings

Submit assembly instruction drawings showing layout(s), connections, 
bolting and anchoring details as per manufacturer's standards.

1.5.4   Primer Certificate

Submit a certificate from the manufacturer stating that the primer conforms 
to requirements of FS TT-P-664.

1.5.5   Powder Coatings Certificate

Submit a certificate from the manufacturer stating that the powder coat 
conforms to ASTM D 3451.

PART 2   PRODUCTS

2.1   MATERIALS

Materials shall be the standard products of a manufacturer regularly 
engaged in the manufacture of such products.  The materials provided shall 
be of a type with proven satisfactory usage for at least 2 years.

2.1.1   Metals

Metallic materials and products shall conform to Section 05500A 
MISCELLANEOUS METAL.  Metal components shall be furnished with factory 
drilled holes.  Components shall be free of excess weld and spatter.  Metal 
components with holes that will not be filled by hardware or hidden by 
other components will be rejected.  Structural steel products shall conform 
to ASTM A 36/A 36M, ASTM A 500 and ASTM A 501.

2.1.2   Structural Tubing
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ASTM A 500.

2.1.3   Steel Pipe and Fittings

Steel pipe shall conform to ASTM A 53/A 53M, Type E or S, Grade B; standard 
malleable iron fittings shall conform to ASTM A 47/A 47M.

2.1.4   Gray Cast Iron

Gray cast iron shall conform to ASTM A 48/A 48M Class 35 or better.  The 
Contractor shall provide castings manufactured true to pattern and 
component parts that fit together in a satisfactory manner.  Castings shall 
be of uniform quality, free from blowholes, porosity, hard spots, 
shrinkage, distortion, or other defects.  Smooth castings shall be 
well-cleaned by sand or shot blasting.

2.1.5   Cast Aluminum

Cast aluminum shall conform to ASTM B 26/B 26M and ASTM B 108.  The 
Contractor shall provide castings manufactured true to pattern and 
component parts that fit together in a satisfactory manner.  Castings shall 
be of uniform quality, free from blowholes, porosity, hard spots, 
shrinkage, distortion, or other defects.  Smooth castings shall be 
well-cleaned by sand or shot blasting.

2.1.6   Aluminum Alloy Products

Conform to ASTM B 209M  for sheet plate, ASTM B 221M  for extrusions and 
ASTM B 26/B 26M or ASTM B 108 for castings, as applicable.  Provide 
aluminum extrusions at least 3 mm  thick and aluminum plate or sheet at 
least 1.3 mm  thick.

2.1.7   Anchors and Hardware

Anchors shall be provided, where necessary, for fastening site furnishings 
securely in place and in accordance with approved manufacturer's 
instructions.  Anchoring devices that may be used, when no anchors are 
otherwise specified or indicated, include anchor bolts, slotted inserts, 
expansion shields for concrete; toggle bolts and through bolts for masonry; 
machine carriage bolts for steel; and lag bolts and screws for wood.  
Anchor bolts shall conform to ASTM A 307.  Hardware shall be stainless 
steel in accordance with ASTM A 153/A 153M and compatible with the material 
to which applied.  All exposed hardware shall match in color and finish.  
Mounting hardware shall be concealed, recessed, and plugged.

2.1.7.1   Threaded Inserts and Expansion Anchors

Provide inserts recessed not less than 65 mm  into concrete or masonry.  
Pullout 90 kg  in concrete with f'c of 20 MPa , as tested per ASTM E 488.  
Expansion shields shall conform to FS A-A-1925, group II, type 4, class 1.  
Provide embeddment required by manufacturer.

2.1.7.2   Lag Screws and Bolts

ANSI B18.2.1, type and grade best suited for the purpose.

2.1.7.3   Toggle Bolts

ANSI B18.2.1.
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2.1.7.4   Bolts, Nuts, Studs and Rivets

ASME B18.2.2 or ASTM A 307.

2.1.7.5   Power Driven Fasteners

Follow safety provisions of ANSI A10.3.

2.1.7.6   Screws

ANSI B18.2.1, ASME B18.6.2, and ASME B18.6.3.

2.1.7.7   Washers

Provide plain washers to conform to ASME B18.22M .  Provide beveled washers 
for American Standard beams and channels, square or rectangular, tapered in 
thickness, and smooth.  Provide lock washers to conform to ASME B18.21.2M .

2.1.8   Ounce Metals

Bronze, copper, and other ounce metals shall conform to ASTM B 62.

2.1.9   Concrete

Ready-mixed concrete shall conform to ASTM C 94/C 94M, using 19 mm  maximum 
size aggregate, and having minimum compressive strength of 20 MPa  at 28 
days.  Portland cement shall conform to ASTM C 150.  Cast-in-place concrete 
materials and products shall conform to Section 03300 CAST-IN-PLACE 
STRUCTURAL CONCRETE.  Precast concrete material and products shall conform 
to Section 03410N PLANT-PRECAST STRUCTURAL CONCRETE.  Reinforcing steel 
shall conform to ASTM A 615/A 615M.  Welded wire fabric shall conform to 
ASTM A 185.

2.1.10   Masonry

Masonry material and products shall conform to Section 04200 MASONRY

2.1.11   Lumber

The Contractor shall provide premium grade wood free of knots; boards with 
eased edges and ends; and wood components with factory drilled holes.  
Components with holes that will not be filled by hardware or hidden by 
other components will be rejected.  Wood products shall be selected to 
withstand the climatic conditions of the region in which the site is 
located.  Lumber grades shall meet manufacturers standards of the grading 
rules under which they are manufactured.  Where no standards exist the 
following shall be the minimum acceptable grades for species used.

a.  WWPA Grading Rules grading rules, Douglas Fir, Western Cedars, 
Choice & Btr, Select or A & Btr.per special western red cedar 
rules.

b.  WCLIB 17 standard grading rules, Douglas Fir, Western Cedars, A & 
Btr.

c.  SPIB 1003 grading rules, Southern Pine, C & Btr.

d.  SCMA Spec standard specification, Cypress, C-Select.
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e.  RIS Grade Use standard specifications, Redwood, Clear, Clear All 
Heart.

f.  NHLA Rules rules, Cypress, Teak, B Finish, Select or Btr.

2.1.11.1   Moisture Content

Air-dry or kiln-dry lumber.  Kiln-dry treated lumber after treatment.  
Maximum moisture content of wood products at time of delivery shall be as 
per manufacturers standard.  If no manufacturer's standard exists, then 
moisture content shall be based on requirements for the product, grade and 
intended use.

2.1.11.2   Treatment

Wood that is not naturally rot and insect resistant shall be treated with 
standard procedures.  Waterborne preservatives shall be free from arsenic 
and chromium.  Creosote, pentachlorophenol, tributyl tin oxide shall not be 
used in conformance with ASTM F 1487.  Ammonium Copper Quat (ACQ) shall not 
be used for surfaces likely to contact the skin of small children.  AWPA C1 
and AWPA C9, as applicable, and inspected in accordance with AWPA M2.

2.1.11.3   Wood Seats

Clear teak, maple, oak, Jarrah, Ipe or other suitable hardwood, not less 
than 40 mm  thick with rounded edges.

2.2   PRETREATMENT, PRIMING AND PAINTING

Apply pretreatment, primer, and paint in accordance with manufacturer's 
printed instructions.  On surfaces concealed in the finished construction 
or not accessible for finish painting, apply an additional prime coat to a 
minimum dry film thickness of 0.03 mm .  Tint additional prime coat with a 
small amount of tinting pigment.

2.2.1   Nonferrous Metal Surfaces

Protect by plating, anodic, or organic coatings.

2.2.2   Aluminum Surfaces

Before finishes are applied, remove roll marks, scratches, rolled-in 
scratches, kinks, stains, pits, orange peel, die marks, structural streaks, 
and other defects which will affect uniform appearance of finished surfaces.

2.3   COATINGS AND FINISHES

2.3.1   Galvanizing

Hot-dip galvanize items specified to be zinc-coated, after fabrication 
where practicable.  Galvanizing shall conform to ASTM A 123/A 123M, ASTM A 
153/A 153M or ASTM A 653/A 653M, as applicable.  Tailings and sharp 
protrusions formed as a result of the hot-dip process shall be removed and 
exposed edges burnished.  Galvanize anchor bolts, grating fasteners, 
washers and parts or devices necessary for proper installation, unless 
otherwise indicated.

2.3.2   Polyester Powder
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Powder-coated surfaces shall receive electrostatic zinc coating prior to 
painting.  Powder coating shall be electrostatically applied and oven 
cured.  Polyester powder coating shall be resistant to ultraviolet (UV) 
light.

2.3.3   Finish

Finish shall be as specified by the manufacturer or as indicated.  Exposed 
surfaces and edges shall be rounded, polished, or sanded.  Finish shall be 
non-toxic, non-glare, and resistant to corrosion.  Thickness of powder coat 
finish shall be 10 mils.  Exposed surfaces shall be smooth and 
splinter-free.

2.3.3.1   Wood Sealants

Exposed wood surfaces shall have, as a minimum, two shop coats of varnish, 
sealer, or other approved preservative.  Sealants shall seal all applied 
surfaces from air.

2.3.3.2   Color

Color of site furnishing components shall be in accordance with the COLOR 
SCHEDULE.

2.4   SITE STANDARDS

Site furnishings shall be furnished with the dimensions and requirements 
indicated.  Site furnishings placed in children's outdoor play areas shall 
meet the safety requirements of ASTM F 1487 for entrapment; sharp points, 
edges, and protrusions; entanglement; pinch, crush, and shear points.  Site 
furnishings to be included in children's outdoor play areas shall be free 
from sharp vertical edges and any protruding elements and designed with a 
minimum radius of 13 mm  on all vertical edges; this includes, but is not 
limited to, seat walls, containment curbs and planters.  Where practical, 
horizontal edges exposed to children's activities shall be rounded.

2.5   BENCHES

Benches and chairs shall be furnished with no sharp edges or protruding 
hardware.

a. Height:  The height above finished grade or specified surface shall 
be between 430-500 mm  and level.

b. Seat:  The seat surface shall be pitched or slotted to shed water; 
the seat depth shall be between 300-460 mm  and pitched down at the 
back at a 0-5 degree angle.  Seat shall have a minimum width of 610 mm  
per person, and shall overhang the support base by a minimum of 100 mm  
for heel space and to facilitate rising from a seating position.

c. Back Rest:  When back rests are required, the height shall be 
between 340-460 mm  from the top of the seat and the connection shall 
be at a 90-110 degree angle to the seat.

d. OMITTED

e. Weight Limit:  Seats shall support a minimum 136 kg  for each person 
they are designed to accommodate.
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2.5.1   Wood Units, Type B1 (with Legs) and Type B2 (with Pedestals)

Provide manufacturer's standard wood units with metal supports as 
indicated.  Provide fasteners and accessories required for onsite assembly. 
 Kiln dry and pressure treat wood components to manufacturer's standards.  
Pre-treat metal components and provide manufacturer's standard primer and 
powder coat finish complying with ASTM D 3451, color as selected.

a.  Design wood benches to sustain a live load of not less than 10 kPa .

b.  Provide kiln dried, surfaced four sides (S4S), clear all sides 
wood slats of species and sizes indicated.

(1)  Species:  Teakwood, Red Cedar, Clear Douglas Fir, Ipe.

(2)  Nominal wood slat sizes: 25 by 100 mm  50 by 100 mm .  Top 
and bottom rail may be larger in size and configuration for 
comfort of seating.

2.5.1.1   Support Pedestals (Type B2 Only)

Provide steel support pedestals as per manufacturer's standard as indicated 
on drawings.

2.5.2   Steel Units - Steel Slat Benches Type B3

Provide 3 mm by 38 mm bent bars combined to form armless, slatted benches 
with integral tubular steel cross members between end supports per 
manufacturer's standard.  Components shall be fully welded together, with 
welds ground smooth.

a. Design bench to sustain a live load of not less than 10 kPa.

b. Mounting: Type as indicated.

c. Hardware: Manufacturer's standard.

d. Metal Finish: Powder coating conforming to ASTM D 3451 testing.

2.5.3   Accessories

Provide manufacturer's standard materials and accessories as required for 
assembly of units and as indicated on the assembly drawings.  Provide 
unexposed aluminum, stainless steel or steel plates, angles and supports as 
required for complete assembly.  Separate dissimilar materials to prevent 
electrolytic action.

2.5.4   Fasteners

Provide concealed fasteners except where specifically approved; types as 
required for specific usage.

2.5.5   Anchoring Brackets

Provide 6 mm zinc plated steel angle anchoring brackets, 47 mm wide by 90 mm
 deep by 150 mm high, pre-drilled for bolting benches to substrate.

2.6   BICYCLE RACKS
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Design bicycle racks (stanchions) in accordance with manufacturer's 
standards and to meet design conditions indicated.  Locate as shown on the 
drawings.  Provide powder coat finish in color as selected from 
manufacturer's standards.  Racks shall accommodate locking devices and 
secure, as a minimum, one wheel and part of the frame simultaneously.  The 
spacing between racks shall be a minimum of 610 mm .

2.6.1   Metal Pipe Bicycle Racks

Provide ASTM A 53/A 53M schedule 40 steel pipe bicycle racks in 
configuration and of 114 mm  pipe size.  Type of mounting, bicycle rack 
capacity and height above the ground as shown on the drawings.

2.7   WASTE RECEPTACLES AND ASH RECEPTACLES

Provide for waste receptacles spun aluminum domed tops and removable 
semi-rigid plastic liner insert.  Provide top-mounted ash trays for ash 
receptacles.  Waste receptacles shall be furnished with weather protection, 
odor containment, and insect/animal-proofing.  Container size shall be as 
shown on drawings.

a. Height:  Trash and litter deposit openings shall be between 800-1000 
mm  above the ground.

b. Liners:  Trash and litter receptacles shall be furnished with 
removable/reusable inner containers.  Self-dumping type designs to 
include hinged bottom, top or sides will be rejected.

c. Anchors:  Trash and litter receptacles that can be anchored to 
resist overturning by typical use, high winds, or animals shall be 
furnished and anchored in accordance with the manufacturer's 
recommendations.

d. Openings:  Openings for trash and litter insertion shall be a 
minimum of 100 mm  in diameter.  Edges of the openings shall be 
crimped, rounded and smoothed.

e. Ash Receptacles:  The Contractor shall provide ash receptacles with 
a fire-proof metal bowl or screen or sand-filled containers for ash 
containment.  Ash receptacles shall have a minimum diameter of 200 mm ; 
ash containers shall have a fire-proof metal bowl or screen and shall 
be easily removable for cleaning.

2.8   TABLES

Picnic tables shall be furnished without attached benches that have no 
backrests.  Table's exposed edges and corners shall be rounded, eased or 
chamfered.

a. Height:  The table height shall be between 750-1200 mm  from the 
finished grade to the lowest surface of the top, or as noted.

b. Clearance:  A minimum vertical clearance of 230 mm  between the seat 
top and the bottom edge of the table top shall be provided.  A minimum 
of 460 mm  of leg space under tables, measured from the inside edge of 
the seat top to the nearest table support, shall be provided.  A 
minimum of 460 mm  from the end of the table top to the nearest support 
leg shall be provided.
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c. Top:  Table top surfaces shall not contain recesses that might hold 
water or food particles.  The table top width shall be a minimum of 460 
mm  when utilized from one side only, and a minimum of 900 mm  when 
utilized from two sides.  The table top length shall be a minimum of 
610 mm  per person.

d. Wheelchair Access:  A minimum clear space of 740 mm  from the 
finished grade to the underside of the table shall be provided for 
persons with disability to be able to pull a wheelchair beneath the 
table top at the end of the table; the minimum clear width shall be 860 
mm .

2.8.1   Steel Slat Tables

Provide 6.3 mm  by 38 mm  bent end steel bars combined to form slatted 
table tops with integral cross member between support pedestals per 
manufacturer's standard.  Weld tops to base as required for frame support.

a.  Steel pedestal base:  ASTM A 53/A 53M square steel tube, 100 mm by 
100 mm.

b.  Mounting:  Type as indicated.

c.  Hardware:  Zinc or cadium plated nuts, bolts, screws, and lock 
washers.

d.  Metal finish:  Powder coating conforming to ASTM D 3451 testing.

PART 3   EXECUTION

3.1   INSTALLATION

The Contractor shall verify that finished grades and other operations 
affecting mounting surfaces have been completed prior to the installation 
of site furnishings.  Site furnishings shall be installed plumb and true, 
at locations indicated,in accordance with the approved manufacturer's 
instructions.

3.1.1   Assembly and Erection of Components

Items shall be shipped knocked-down (KD) to the extent practical, ready for 
site assembly.  Packaged components shall be complete including all 
accessories and hardware.  New parts shall be acquired from the 
manufacturer; substitute parts will not be accepted unless approved by the 
manufacturer.  When the inspection of parts has been completed, the site 
furnishings shall be assembled and anchored according to manufacturer's 
instructions or as indicated.  When site furnishings are assembled at the 
site, assembly shall not interfere with other operations or pedestrian and 
vehicular circulation.

3.1.2   Anchorage, Fastenings, and Connections

Furnish metal work, mounting bolts or hardware in ample time for securing 
into concrete or masonry as the work progresses.  Provide anchorage where 
necessary for fastening furniture or furnishings securely in place.  
Provide, for anchorage not otherwise specified or indicated, slotted 
inserts, expansion shields, and power-driven fasteners, when approved for 
concrete; toggle bolts and through bolts for masonry; machine and carriage 
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bolts for steel; through bolts, lag bolts, and screws for wood.  Do not use 
wood plugs in any material.  Provide non-ferrous attachments for 
non-ferrous metal.  Make exposed fastenings of compatible materials, 
generally matching in color and finish the fastenings to which they are 
applied.  Conceal fastenings where practicable.

3.2   WELDING

Perform welding, welding inspection, and corrective welding, in accordance 
with AWS D1.1/D1.1M.  Use continuous welds on all exposed connections.  
Grind visible welds smooth in the finished installation.

3.3   TESTING

Each site furnishing shall be tested to determine a secure and correct 
installation.  A correct installation shall be according to the 
manufacturer's recommendations and by the following procedure:  The 
Contractor shall measure the physical dimensions and clearance of each 
installed site furnishing for compliance with manufacturer's 
recommendations and as indicated.  Site furnishings which do not comply 
shall be reinstalled.  Fasteners and anchors determined to be non-compliant 
shall be replaced.  A written report describing the results of the testing 
shall be provided.

3.4   FINISHES

3.4.1   Field Finishes

Where indicated, field finishes shall be applied in accordance with Section 
09900 PAINTS AND COATINGS.  Where dissimilar metals are in contact, protect 
surfaces with a coat conforming to FS TT-P-664 to prevent galvanic or 
corrosive action.  Where aluminum is in contact with concrete, mortar, 
masonry, wood, or absorptive materials subject to wetting, protect with 
ASTM D 1187, asphalt-base emulsion.

3.4.2   Repair of Zinc-Coated Surfaces

Repair damaged surfaces with galvanizing repair method and paint conforming 
to ASTM A 780 or by the application of stick or thick paste material 
specifically designed for repair of galvanizing, as approved by the 
Contracting Officer.  Clean areas to be repaired and remove the slag from 
the welds.  Heat surfaces to which stick or paste material is applied, with 
a torch to a temperature sufficient to melt the metallics in stick or 
paste; spread the molten material uniformly over surfaces to be coated and 
wipe the excess material off.

3.5   CHILDREN'S PLAY AREAS

The site furnishings shall be installed outside the play structure use zone 
in accordance with ASTM F 1487.  The contractor shall verify and mark the 
locations of the use zone.  These zones are to be free from obstacles and 
hard surfaces.  When child accessibility requirements are to be met, child 
anthropometric dimensions must be used and not adult anthropometric 
dimensions.

3.6   BICYCLE RACKS

Affix to base structure by flanges anchored to concrete or other existing 
masonry by expansion shields.  Provide Series 300 stainless steel bolts to 
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anchor aluminum alloy flanges, of a size appropriate to the standard 
product of the manufacturer.  Where aluminum or alloy fittings or 
extrusions are to be in contact with dissimilar metals or concrete, give 
the contact surface a heavy coating of bituminous paint.

3.7   RESTORATION AND CLEAN UP

When the installation has been completed, the Contractor shall clean up and 
protect the site.  Existing areas that have been damaged from the 
installation operation shall be restored to original condition at 
Contractor's expense.

3.7.1   Clean Up

The site shall be cleaned of all materials associated with the 
installation.  Site furnishing surfaces shall be cleaned of dirt, stains, 
filings, and other blemishes occurring from shipment and installation.  
Cleaning methods and agents shall be according to manufacturer's 
instructions or as indicated.

3.7.2   Protection

The area shall be protected as required or directed by providing barricades 
and signage.  Signage shall be in accordance with Section 10430 EXTERIOR 
SIGNAGE.

3.7.3   Disposal of Materials

Excess and waste material shall be removed and disposed off Government 
property.

3.8   RE-INSTALLATION

Where re-installation is required, the following shall be accomplished:

a.  Re-install the product as specified.  Material acquisition of 
replacement parts is the responsibility of the Contractor.  
Provide replacement materials that are new and supplied by the 
original manufacturer to match.

b.  Damage caused by the failed installation shall be repaired.

       -- End of Section --
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02315 SD-05 Design Data
G EDShoring and Bracing Plans

SD-06 Test Reports
G EDStructural Fill
G EDSettlement Plate Elevation

Readings
Testing

SD-07 Certificates
G ARTesting Lab

02316 SD-05 Design Data
G ARDewatering
G EDDewatering Plan
G EDShoring and Bracing Plans
G EDBlasting

SD-06 Test Reports
Field Density Tests
Testing of Backfill Materials

G EDFlowable Fill
G ARRock

SD-07 Certificates
G ARTesting Lab

02364A SD-03 Product Data
G ARTermiticide Application Plan

2.1Termiticides
3.2.3Foundation Exterior
3.2.4Utilities and Vents
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02364A 3.2.5Crawl and Plenum Air Spaces
3.5Verification of Measurement
3.4.1Application Equipment

SD-04 Samples
2.1Termiticides

SD-06 Test Reports
3.4.1Equipment Calibration and Tank

Measurement
3.3.1Soil Moisture

SD-07 Certificates
1.2 G ARQualifications

02391 SD-01 Preconstruction Submittals
G EDManufacturer's Data
G EDTest Data
G EDCalculations

SD-02 Shop Drawings
G GShop Drawings

SD-06 Test Reports
QC Inspection Report
QC Testing of Backfill

02466 SD-02 Shop Drawings
G EDDrilled Piers

SD-05 Design Data
G EDConcrete Mix Design

SD-06 Test Reports
Concrete and Grout
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02466 Rock Evaluation Coring
Concrete Coring of Piers

SD-07 Certificates
G ARSurvey

1.4 G ARQualifications
02510a SD-03 Product Data

3.1Installation
Waste Water Disposal Method
Satisfactory Installation

SD-06 Test Reports
3.3Bacterial Disinfection
3.2Hydrostatic Tests

SD-07 Certificates
1.3Manufacturer's Representative
3.1Installation

02531 SD-02 Shop Drawings
2.3.1Precast Concrete Manholes
2.3.4Metal items

Frames and covers for manholes
2.3.5 G EDPrecast Grease Interceptor

Calculations
2.3.5 G EDPrecast Grease Interceptor

Materials
2.3.5 G EDPrecast Grease Interceptor

Drawings
SD-03 Product Data
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02531 2.1Pipeline materials
SD-06 Test Reports

3.2.2.1Leakage and Infiltration Tests
1.7 G ARWork Plan

SD-07 Certificates
2.2.2Portland Cement

02532a SD-03 Product Data
G EDCalculations
G EDMaterials
G EDDrawings

SD-05 Design Data
G ARForce Main Connections

Wastewater Disposal (hydrostatic
tests)

SD-09 Manufacturer’s Field
Reports

3.2Hydrostatic Tests
02552 SD-05 Design Data

G EDAsphalt Mix Design
SD-06 Test Reports

3.5Density Testing
2.3 G ARPlant Control

SD-07 Certificates
2.5Tack Coat
3.4Tack Coat
2.4Prime Coat
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02555a SD-02 Shop Drawings
3.4.9 G EDDistribution System

SD-03 Product Data
3.4.9 G EDDistribution System

SD-07 Certificates
3.4.9Distribution System
1.6Welding

SD-10 Operation and Maintenance
Data

3.4.9 G ARDistribution System
02620 SD-04 Samples

2.2 G EDFiltration Geotextile
SD-07 Certificates

2.2 G EDFiltration Geotextile
2.1Pipe for Subdrains

02630a SD-03 Product Data
3.3Placing Pipe

02714 SD-03 Product Data
Plant, Equipment, Machines, and
Tools

SD-06 Test Reports
1.7Sampling and Testing
1.7.6 G EDApproval of Materials
3.2.7 G EDEvaluation

SD-07 Certificates
G ARTesting Lab
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02722 SD-03 Product Data
1.7Plant, Equipment, Machines, and

Tools
SD-04 Samples

G EDStabilization Geotextile
SD-06 Test Reports

G EDInitial Tests
In-Place Tests

2.1.1 G EDCoarse Aggregate
SD-07 Certificates

G EDStabilization Geotextile
G ARTesting Lab

02763a SD-03 Product Data
1.4Equipment

02770 SD-05 Design Data
2.1 G EDConcrete

SD-06 Test Reports
3.8Field Quality Control

02821a SD-07 Certificates
2.1.1Chain Link Fence

02870 SD-02 Shop Drawings
G EDBenches and Chairs

2.8 G EDTables
2.6 G EDBicycle Racks
1.5.3Assembly Instruction Drawings

SD-03 Product Data
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02870 2.5Benches
2.8Tables
2.6Bicycle Racks
2.7Waste Receptacles

Ash Urn
SD-04 Samples

2.3.3 G EDFinish
SD-06 Test Reports
Recycled Materials

3.3Testing
SD-07 Certificates

1.5.4Primer certificate
1.5.5Powder coatings certificate

02921a SD-03 Product Data
3.1.3 G AREquipment
3.4.1Surface Erosion Control Material
1.4.3Chemical Treatment Material
1.4.1 G ARDelivery
3.2.1 G ARFinished Grade and Topsoil
2.2 G ARTopsoil
3.5 G ARQuantity Check
3.9 G ARSeed Establishment Period
3.9.3.5Maintenance Record
3.6 G ARApplication of Pesticide

SD-04 Samples
1.4.1.1Delivered Topsoil
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02921a 2.3Soil Amendments
2.4Mulch

SD-06 Test Reports
3.1.3 G AREquipment Calibration
3.1.4 G EDSoil Test

SD-07 Certificates
2.1 G EDSeed
2.2 G EDTopsoil
2.3.1pH Adjuster
2.3.2Fertilizer
2.3.4Organic Material
2.3.5Soil Conditioner
2.4Mulch
2.5Asphalt Adhesive
2.7 G ARPesticide

02922a SD-03 Product Data
3.1.3 G AREquipment
1.4.3.2Chemical Treatment Material
1.4.1 G ARDelivery
3.2.1 G ARFinished Grade and Topsoil
2.2 G ARTopsoil
3.5 G ARQuantity Check
3.9 G ARSod Establishment Period
3.9.3.5Maintenance Record
3.6 G ARApplication of Pesticide

SD-04 Samples
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02922a 1.4.1.2Delivered Topsoil
2.3Soil Amendments
3.4 G ARTemporary Seeding

SD-06 Test Reports
3.1.3 G AREquipment Calibration
3.1.4 G EDSoil Test

SD-07 Certificates
2.1 G EDSod
2.2 G EDTopsoil
2.3.1pH Adjuster
2.3.2Fertilizer
2.3.4Organic Material
2.3.5Soil Conditioner
2.5 G ARPesticide

02930a SD-02 Shop Drawings
3.3.1Shop Drawings
3.2.1 G ARFinished Grade, Topsoil and

Underground Utilities
SD-03 Product Data

2.5Geotextile
1.4.3.2Chemical Treatment Material
3.7.2 G AREquipment
1.4.1 G ARDelivery
3.9 G ARPlant Establishment Period
3.9.2.6Maintenance Record
3.7 G ARApplication of Pesticide

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 13 OF 52 PAGES

n/a

Unaccompanied Enlisted Personnel Housing (UEPH) 2

02930a SD-04 Samples
1.4.1.3Delivered Topsoil
3.1.4.2Soil Amendments
2.4Mulch
2.5Geotextile

SD-06 Test Reports
3.1.4.2 G EDSoil Test
3.1.4.1 G EDPercolation Test

SD-07 Certificates
2.1 G EDPlant Material
2.2 G EDTopsoil
2.3.1 G ARpH Adjuster
2.3.2 G ARFertilizer
2.3.3 G AROrganic Material
2.3.4 G ARSoil Conditioner
2.4.1 G AROrganic Mulch
2.13 G ARPesticide

SD-10 Operation and Maintenance
Data

3.9.5Maintenance Instructions
03100a SD-02 Shop Drawings

3.1.1Formwork
SD-03 Product Data

1.3Design
2.1Form Materials
2.1.4Form Releasing Agents
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03100a SD-04 Samples
2.1.5Fiber Voids

SD-07 Certificates
2.1.5Fiber Voids

03150a SD-03 Product Data
2.2Preformed Expansion Joint Filler
2.3Sealant

SD-04 Samples
2.3.2Lubricant for Preformed

Compression Seals
2.3.4Field-Molded Type

Non-metallic Materials
SD-07 Certificates

2.2Preformed Expansion Joint Filler
2.3Sealant

Waterstops
03200a SD-02 Shop Drawings

3.1 G EDReinforcement
SD-07 Certificates

2.3 G EDReinforcing Steel
03300 SD-04 Samples

2.3.5Surface Retarder
SD-05 Design Data

1.8 G EDMixture Proportions
3.5.3 G EDCold Weather Requirements
3.5.4 G EDHot Weather Requirements

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 15 OF 52 PAGES

n/a

Unaccompanied Enlisted Personnel Housing (UEPH) 2

03300 SD-06 Test Reports
3.14 G EDTesting and Inspection for

Contractor Quality Control
SD-07 Certificates

1.4Quality Control Qualifications
04200 SD-02 Shop Drawings

1.5Masonry Work
SD-03 Product Data

2.2Clay or Shale Brick
2.3Concrete Brick
2.14Insulation
3.1.2Cold Weather Installation

SD-04 Samples
2.4Concrete Masonry Units (CMU)
2.3Concrete Brick
2.2Clay or Shale Brick
2.9Anchors, Ties, and Bar

Positioners
2.13Expansion-Joint Materials
2.10Joint Reinforcement
2.14Insulation

Portable Panel
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1.5Special Inspection
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2.12Control Joint Keys
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Positioners
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2.7.2Mortar Coloring
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2.14Insulation
2.6Precast Concrete Items
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04220 SD-02 Shop Drawings
2.4 G EDDetail Drawings
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1.3Sample Panel
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2.3Joint Reinforcement
3.10.9Joint Reinforcement
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2.7Exterior Sheathing
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2.9Veneer Anchors
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2.4High Strength Bolts and Nuts
2.5Carbon Steel Bolts and Nuts
2.6Nuts Dimensional Style
2.7Washers

SD-07 Certificates
G EDMill Test Reports
G EDWelder Qualifications

1.5 G EDWelding Inspector
3.1 G EDFabrication

05210N SD-02 Shop Drawings
1.5.1 G EDSteel joist structure

SD-06 Test Reports
3.3.1Erection inspection
3.3.1Welding inspections
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2.1Accessories
1.5.2Welder qualification

05300 SD-02 Shop Drawings
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05300 SD-04 Samples
2.1 G EDDeck Units
2.5 G EDAccessories

SD-07 Certificates
2.1 G EDDeck Units
3.2 G EDAttachments

05400a SD-02 Shop Drawings
2.1 G EDFraming Components

SD-07 Certificates
G EDMill Certificates

3.2.1 G EDWelds
05500 SD-02 Shop Drawings

1.6Miscellaneous Metal Items
SD-04 Samples

1.6Miscellaneous Metal Items
06100 SD-02 Shop Drawings

2.1.5 G EDStructural Wood Members
3.1 G EDInstallation of Framing

SD-03 Product Data
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SD-03 Product Data
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06200 2.1Wood Items, and Trim
SD-04 Samples

2.1.7Moldings
2.1.6Fascias and Trim

06400 SD-04 Samples
2.2.1 G ARReception Desk
2.2.2 G EDPlastic Laminate
2.2.5.3 G EDPVC Edge Banding

G EDFabric
2.4 G EDReception Desk Hardware

G EDSolid Wood, Plywood or Plywood
with Plastic Laminate Finish

G EDExposed Cabinet Hardware
G EDEdge Banding

06650 SD-02 Shop Drawings
G EDShop Drawings

Installation
SD-03 Product Data

2.3 G EDSolid polymer material
1.6Qualifications
2.5 G EDFabrications

SD-04 Samples
2.3 G EDMaterial

SD-06 Test Reports
2.3Solid polymer material

SD-07 Certificates
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06650 2.5Fabrications
1.6Qualifications

SD-10 Operation and Maintenance
Data

2.3Solid polymer material
Clean-up

07220a SD-03 Product Data
3.7Application of Insulation
3.8Inspection

SD-07 Certificates
2.2Insulation
2.5Glass Roofing Felt
2.6Organic Roofing Felt

07240 SD-02 Shop Drawings
Shop Drawings

SD-03 Product Data
1.3Exterior Insulation and Finish

System
1.3Exterior Insulation and Finish

System
1.5Water Vapor Transmission

Analysis
SD-04 Samples

1.3Exterior Insulation and Finish
System

SD-06 Test Reports
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07240 1.3Exterior Insulation and Finish
System

SD-07 Certificates
1.6.1Qualifications
1.6.1Qualifications
3.2Installer
1.9Warranty
2.3Insulation Board
3.9.1Quality Control

SD-10 Operation and Maintenance
Data

1.3Exterior Insulation and Finish
System

07412A SD-02 Shop Drawings
1.7.1 G ARMetal Roofing

SD-04 Samples
2.2Accessories
2.1Roof Panels
2.3Fasteners
2.7Gaskets and Insulating

Compounds
2.6Sealant

SD-07 Certificates
2.1Roof Panels
3.1Installation
2.2Accessories
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07412A 1.3.3Installer
1.7Warranties

07413a SD-02 Shop Drawings
2.1Siding

SD-04 Samples
2.3 G ARAccessories
2.1Siding
2.4Fasteners

Insulation
2.7Gaskets and Insulating

Compounds
2.6Sealant

Wall Liners
SD-07 Certificates

2.1Siding
3.1Installation
2.3Accessories

Insulation
07416A SD-02 Shop Drawings

G EDStructural Standing Seam Metal
Roof System

SD-03 Product Data
G EDDesign Analysis

Qualifications
SD-04 Samples

2.3Accessories
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07416A 2.1Roof Panels
2.6 G EDFactory Color Finish
2.4Fasteners

Insulation
2.8Gaskets and Insulating

Compounds
2.7Sealant
2.2Concealed Anchor Clips
2.5Subpurlins
2.9EPDM Rubber Boots

SD-06 Test Reports
G EDTest Report for Uplift Resistance

of the SSSMR
SD-07 Certificates
Structural Standing Seam Metal
Roof System

Insulation
07551a SD-03 Product Data

3.6EVT and Flash Point
3.17Materials
3.9Installation

SD-07 Certificates
1.2Manufacturer
3.17Materials

07600 SD-02 Shop Drawings
2.1Materials
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07762 SD-02 Shop Drawings
G ARConcrete Paver System

SD-03 Product Data
G ARConcrete Paver and Accessories

SD-04 Samples
G ARConcrete Paver Unit

07840 SD-02 Shop Drawings
2.1Firestopping Materials

SD-07 Certificates
2.1Firestopping Materials
1.5Installer Qualifications
3.3Inspection

07900 SD-03 Product Data
2.2Backing
2.3Bond-Breaker
2.6Sealant

SD-07 Certificates
2.6Sealant
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2.6Accessories

SD-03 Product Data
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2.6Accessories
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08110 SD-04 Samples
G EDFactory-applied enamel finish

08120 SD-02 Shop Drawings
2.1 G EDDoors and frames

SD-08 Manufacturer’s Instructions
2.1Doors and frames

08210 SD-02 Shop Drawings
Wood Doors and Frames

SD-07 Certificates
2.1.3Adhesives

08510 SD-02 Shop Drawings
1.4Steel Windows
2.5Insect Screens

SD-03 Product Data
1.4Steel Windows
1.4Steel Windows

SD-04 Samples
1.4Steel Windows
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08520a SD-02 Shop Drawings
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2.3Insect Screens
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Data

1.5 G ARTechnical Data and Computer
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13930A Fire Protection Specialist
Inspection

SD-10 Operation and Maintenance
Data

G ARWet Pipe Sprinkler System
13965A SD-02 Shop Drawings

G EDWet Chemical Fire Extinguishing
System

SD-03 Product Data
Similar Services

G EDWet Chemical Fire Extinguishing
System

3.2 G ARPreliminary Tests
3.3 G EDFinal Acceptance Tests

System Diagrams
Test Schedule
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SD-07 Certificates
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System
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15070A 3.3Flexible Couplings or Joints
1.3Equipment Requirements
1.2.4Contractor Designed Bracing

SD-03 Product Data
3.1 G ARCoupling and Bracing
1.3 G AREquipment Requirements
1.2.4 G ARContractor Designed Bracing

SD-07 Certificates
2.2Flexible Ball Joints

15080A SD-04 Samples
G ARThermal Insulation Materials

15181A SD-02 Shop Drawings
2.4 G ARPiping System

SD-03 Product Data
2.4 G ARPiping System
2.12 G ARWater Treatment Systems

Spare Parts
1.3Qualifications
3.3 G ARField Tests
3.4 G ARDemonstrations
1.6.1Verification of Dimensions

SD-06 Test Reports
3.3 G EDField Tests

G ARCondenser Water Quality Tests
3.5 G AROne-Year Inspection

SD-07 Certificates

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 42 OF 52 PAGES

n/a

Unaccompanied Enlisted Personnel Housing (UEPH) 2

15181A 2.1 G ARService Organization
SD-10 Operation and Maintenance
Data

G AROperation Manuals
3.4 G ARMaintenance Manuals
2.12Water Treatment Systems

15182A SD-02 Shop Drawings
2.3 G ARRefrigerant Piping System

SD-03 Product Data
2.3 G ARRefrigerant Piping System

G ARSpare Parts
1.3 G ARQualifications
3.3 G ARRefrigerant Piping Tests
3.4 G ARDemonstrations
1.6.1 G ARVerification of Dimensions

SD-06 Test Reports
3.3 G ARRefrigerant Piping Tests

SD-07 Certificates
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G AROperation Manuals
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15190A SD-02 Shop Drawings
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SD-03 Product Data
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15190A Qualifications
SD-06 Test Reports
Testing

3.16.1Pressure Tests
Pressure Tests for Liquified
Petroleum Gas

3.16.2Test With Gas
15400A SD-02 Shop Drawings

3.8.1 G EDPlumbing System
Electrical Schematics

SD-03 Product Data
Welding

3.9Plumbing Fixture Schedule
Vibration-Absorbing Features

3.8.1Plumbing System
SD-06 Test Reports

3.8Tests, Flushing and Disinfection
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Tests

SD-07 Certificates
Materials and Equipment

SD-10 Operation and Maintenance
Data

3.8.1Plumbing System
15569A SD-02 Shop Drawings
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15569A 3.2 G EDPiping Installation
3.2.5.4 G EDInstallation
3.2.8 G EDInstallation

SD-03 Product Data
G EDManufacturer's Catalog Data

Spare Parts Data
Water Treatment Plan

2.13Boiler Water Treatment
3.6Heating System Tests
3.8Fuel System Tests
1.3.6Welding

Qualification
3.9Field Instructions
3.3Tests

SD-06 Test Reports
3.6Heating System Tests
3.8Fuel System Tests

Water Treatment Tests
SD-07 Certificates

2.9.8.3Bolts
Continuous Emissions Monitoring

SD-10 Operation and Maintenance
Data
Heating System

2.13Water Treatment System
15620A SD-02 Shop Drawings
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15620A G EDDrawings
3.1 G ARInstallation

SD-03 Product Data
3.1.1 G EDRefrigeration System

Spare Parts
3.5Posted Instructions
1.5.1Verification of Dimensions
1.6Manufacturer's Multi-Year

Compressor Warranty
Factory Tests

3.4 G ARSystem Performance Tests
3.5 G ARDemonstrations

SD-06 Test Reports
G ARFactory Tests

3.4 G ARSystem Performance Tests
SD-07 Certificates

3.1.1 G ARRefrigeration System
2.1Service Organization

SD-10 Operation and Maintenance
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Operation Manuals
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15700A SD-02 Shop Drawings

G EDDrawings
SD-03 Product Data
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15700A 2.5 G EDUnitary Equipment
2.6 G EDUnitary Equipment

G ARSpare Parts Data
3.5 G ARPosted Instructions
1.5.1 G ARVerification of Dimensions
3.4 G ARSystem Performance Tests
3.5 G ARDemonstrations

SD-06 Test Reports
3.3 G ARRefrigerant Tests, Charging, and

Start-Up
3.4 G ARSystem Performance Tests

SD-07 Certificates
2.4 G EDUnitary Equipment
2.5 G EDUnitary Equipment
2.6 G EDUnitary Equipment
2.1Service Organization

SD-10 Operation and Maintenance
Data

G AROperation Manuals
3.5Maintenance Manuals

15895A SD-02 Shop Drawings
G EDAir Supply, Distribution,
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Equipment

SD-03 Product Data
2.1Components and Equipment
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15895A G EDAir System Equipment
G EDAir Handling Units
G EDTerminal Units
G EDDiffusers,Registers and Grilles

2.11.1Test Procedures
3.1.1.1Welding Procedures

System Diagrams
Similar Services
Welding Joints

3.6Testing, Adjusting and Balancing
3.8Field Training

SD-06 Test Reports
3.7 G EDPerformance Tests

SD-07 Certificates
2.5.2.2Bolts

SD-10 Operation and Maintenance
Data
Air Supply, Distribution,
Ventilation, and Exhaust Manuals
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SD-03 Product Data
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3.4 G ARCommissioning Procedures
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15951A 1.6 G ARPerformance Verification Test
Procedures

3.6 G EDTraining
SD-06 Test Reports

3.6.2 G ARCommissioning Report
3.5.3 G EDPerformance Verification Test

SD-10 Operation and Maintenance
Data

1.5 G AROperation Manual
1.6Maintenance and Repair Manual

15990A SD-02 Shop Drawings
3.3TAB Schematic Drawings and

Report Forms
SD-03 Product Data

3.2TAB Related HVAC Submittals
3.5.1TAB Procedures
1.4Calibration
3.5.2Systems Readiness Check
3.5.1TAB Execution
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3.5.4TAB Verification Report
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15990A 3.4Ductwork Leak Testing
1.5.1TAB Firm
1.5.2TAB Specialist

15995A SD-03 Product Data
3.1Commissioning Team

G EDTest Procedures
Test Schedule

SD-06 Test Reports
G EDTest Reports

16070A SD-02 Shop Drawings
3.2Lighting Fixtures in Buildings

Equipment Requirements
SD-03 Product Data

3.2Lighting Fixtures in Buildings
Equipment Requirements

1.3.3Contractor Designed Bracing
16375A SD-02 Shop Drawings

3.10.3Electrical Distribution System
As-Built Drawings
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3.10Field Testing
3.2.1.4Cable Installation

SD-07 Certificates
2.1Material and Equipment

16415A SD-02 Shop Drawings
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HARDWARE SCHEDULE – SEP 02, 2003

HDW # QTY. ITEM ANSI# FINISH

942 NOT USED.

943 NOT USED.

944 NOT USED.

945 NOT USED.

946 NOT USED.

947 NOT USED.

948 NOT USED.

949 NOT USED.

950 2 Pr. Hinges ....................................................A5111 (NRP)...............630
1 Ea. Exit Device ............................................Type 3, Func. 04 .........630
1 Ea. Closers w/dead stop................................CO2021 PT-4G............619,630,646,
1 Ea. Threshold ............................................... J35130 .........................627
1 Set Weather-stripping

951 3 Pr. Hinges ....................................................A5111 (NRP)...............630
1 Ea. Lockset / Latchset .................................F07 .............................630
1 Ea. Automatic Flush Bolt .............................Type 25 .......................630
2 Ea. Closers w/dead stop................................CO2061 PT-4G............619,630,646,
1 Ea. Door Coordinator
1 Ea. Astragal
1 Ea. Dust Proof Strike ...................................LO4021 ......................619,630,646,
1 Ea. Threshold ............................................... J35130 .........................627
1 Ea. Kick Plate .............................................. J106 ............................  Black
1 Set Weather-stripping



HDW # QTY. ITEM ANSI# FINISH

SECTION 08700 - Page 13

952 1.5 Pr. Hinges ....................................................A5111 (NRP)...............630
1 Ea. Lockset / Latchset .................................F07 .............................630
1 Ea. Closer ....................................................CO2061 PT-4G............619,630,646,
1 Ea. Threshold ............................................... J35130 .........................627
1 Ea. Kick Plate .............................................. J106 ............................  Black
1 Set Weather-stripping

953 4 Pr. Hinges ....................................................A5111 (NRP)...............630
2 Ea. Exit Device ............................................Type 6, Func. 04 .........630
2 Ea. Closer w/dead stop & Power Assisted ....CO2021 PT-4G............619,630,646,
2 Ea. Dust Proof Strike ...................................LO4021 ......................619,630,646,
1 Ea. Threshold ............................................... J35130 .........................627
2 Ea. Kick Plate .............................................. J106 ............................  Black
1 Set Weather-stripping

954 2 Pr. Hinges ....................................................A5111 (NRP)...............630
1 Ea. Push Pull Bars ....................................... J504 ............................630
1 Ea. Closers w/dead stop................................CO2021 PT-4G............619,630,646,
1 Ea. Threshold ............................................... J35130 .........................627
1 Set Silencers ................................................LO3011

955 1.5 Pr. Hinges ....................................................A8111 .........................630
1 Ea. Lockset / Latchset .................................F13 .............................630
1 Ea. Dead Stop (wall mounted) .....................LO2101
1 Ea. Transition Strip - Threshold
1 Ea. Mop Plate .............................................. J107.............................  Black
1 Set Silencers ................................................LO3011

956 1.5 Pr. Hinges ....................................................A8111 .........................630
1 Ea. Lockset / Latchset .................................F82 .............................630
1 Ea. Dead Stop (wall mounted) .....................LO2101
1 Ea. Transition Strip - Threshold
1 Ea. Mop Plate .............................................. J107.............................  Black
1 Set Silencers ................................................LO3011

957 1.5 Pr. Hinges ....................................................A8111..........................630
1 Ea. Lockset / Latchset .................................F07 .............................630
1 Ea. Dead Stop (wall mounted) .....................LO2101
1 Ea. Transition Strip – Threshold
1 Ea. Kick Plate .............................................. J106 ............................  Black
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958 1.5 Pr. Hinges ....................................................A8111..........................630
1 Ea. Mortise Dead Locks ..............................E06061 .......................630
1 Set Push – Pull Plates .................................. J304 & J407 ................630
1 Ea. Closer w/ H.O & Power Assisted ...........CO2061 .......................619,630,646,
1 Ea. Dead Stop (wall mounted) .....................LO2101
1 Ea. Threshold ..............................................Marble
1 Ea. Mop Plate .............................................. J107.............................  Black
1 Ea. Kick Plate .............................................. J106 ............................  Black

959 1.5 Pr. Hinges ....................................................A8111..........................630
1 Set Push – Pull Plates .................................. J304 & J407 ................630
1 Ea. Closer w/ H.O & Power Assisted ...........CO2061 .......................619,630,646,
1 Ea. Dead Stop (wall mounted) .....................LO2101
1 Ea. Threshold ..............................................Marble
1 Ea. Mop Plate .............................................. J107.............................  Black
1 Ea. Kick Plate .............................................. J106 ............................  Black

960 3 Pr. Hinges ....................................................A5111 (NRP)...............630
2 Ea. Push Pull Bars ....................................... J504 ............................630
2 Ea. Closer w/dead stop & Power Assisted ....CO2021 PT-4G............619,630,646,
1 Ea. Threshold ............................................... J35130 .........................627
2 Ea. Kick Plate .............................................. J106 ............................  Black
1 Set Silencer

961 1.5 Pr. Hinges ....................................................A8111 .........................630
1 Ea. Lockset / Latchset .................................F13 .............................630
2 Ea. Closer ....................................................CO2021 ......................619,630,646,
1 Ea. Dead Stop (wall mounted) .....................LO2101
1 Ea. Transition Strip - Threshold
1 Set Silencers ................................................LO3011

962 1.5 Pr. Hinges ....................................................A8111..........................630
1 Ea. Lockset / Latchset .................................F07 .............................630
1 Ea. Closer  ...................................................CO2011 ......................619,630,646,
1 Ea. Dead Stop (wall mounted) .....................LO2101
1 Ea. Transition Strip – Threshold
1 Ea. Kick Plate .............................................. J106 ............................  Black

END OF SECTION



Unaccompanied Enlisted Personnel Housing (UEPH) 2 UEPH2

SECTION 09680, Sep 02, 2003

CARPET

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN ASSOCIATION OF TEXTILE CHEMISTS AND COLORISTS (AATCC)

AATCC TM 16 (1998) Test Method:  Colorfastness to Light

AATCC TM 134 (1996) Test Method:  Electrostatic 
Propensity of Carpets

AATCC TM 165 (1999) Test Method:  Colorfastness to 
Crocking:  Carpets - AATCC Crockmeter 
Method

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 418 (1993; R 1997) Pile Yarn Floor Covering 
Construction

ASTM D 1423 (1999) Twist in Yarns by the 
Direct-Counting Method

ASTM D 3278 (1996el) Test Methods for Flash Point of 
Liquids by Small Scale Closed-Cup Apparatus

ASTM D 5252 (1998a) Standard Practice for the 
Operation of the Hexapod Drum Tester

ASTM D 5417 (1999) Standard Practice for Operation of 
the Vettermann Drum Tester

ASTM E 648 (1999) Critical Radiant Flux of 
Floor-Covering Systems Using a Radiant 
Heat Energy Source

CARPET AND RUG INSTITUTE (CRI)

CRI 104 (1996) Commercial Carpet Installation 
Standard

CODE OF FEDERAL REGULATIONS (CFR)

16 CFR 1630 Standard for the Surface Flammability of 
Carpet and Rugs (FF 1-70)

40 CFR 247 Guidelines for Procurement of Products 
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that contain Recycled Material

GERMANY INSTITUTE FOR STANDARDIZATION (DIN)

DIN 54318 (1986) Machine-Made Textile Floor 
Coverings; Determination of Dimensional 
Changes Due to the Effects of Varied Water 
and Heat Conditions; Identical with ISO 
2551 Edition 1981

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Installation
Molding

  Three copies of drawings indicating areas receiving carpet, 
carpet types, textures and patterns, direction of pile, location 
of seams, and locations of edge molding.

SD-03 Product Data

Carpet

  Manufacturer's catalog data and printed documentation stating 
physical characteristics, durability, resistance to fading, and 
flame resistance characteristics for each type of carpet material 
and installation accessory.

Regulatory Requirements

  One copy of report stating that carpet contains recycled 
materials and/or involvement in a recycling or reuse program.  
Report shall include percentage of recycled material.

SD-04 Samples

Carpet; G ED
Molding; G ED

  a.  Carpet:  One "Production Quality" samples 450 x 450 mm  of 
each carpet proposed for use, showing quality, pattern, and color 
specified.

  b.  Vinyl or Aluminum Moldings:  One piece of each type at least 
300 mm  long.

SD-06 Test Reports

Moisture and Alkalinity Tests

  Three copies of test reports of moisture and alkalinity content 
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of concrete slab stating date of test, person conducting the test, 
and the area tested.

SD-07 Certificates

Carpet

  Certificates of compliance from a laboratory accredited by the 
National Laboratory Accreditation Program of the National 
Institute of Standards and Technology attesting that each type of 
carpet and carpet with cushion material conforms to the standards 
specified.

SD-10 Operation and Maintenance Data

Carpet
Cleaning and Protection

  Three copies of carpet manufacturer's maintenance instructions 
describing recommended type of cleaning equipment and material, 
spotting and cleaning methods, and cleaning cycles.

1.3   REGULATORY REQUIREMENTS

Carpet and adhesives shall bear the Carpet and Rug Institute (CRI) Indoor 
Air Quality (IAQ) label or demonstrate compliance with testing criteria and 
frequencies through independent laboratory test results.  Carpet type 
bearing the label will indicate that the carpet has been tested and meets 
the criteria of the CRI IAQ Carpet Testing Program, and minimizes the 
impact on indoor air quality.  Contractor shall procure carpet in 
accordance with 40 CFR 247, shall submit a report stating that the carpet 
contains recycled materials and indicating the actual percentage of 
recycled material.  Contractor shall, as much as possible, select material 
manufacturers that reduce pollutant and waste, recycle waste, reuse 
resources and scrap, and reclaim flooring materials instead of disposing 
into a landfill.  Where possible, product shall be purchased locally to 
reduce emissions of fossil fuels from transporting.

1.4   DELIVERY AND STORAGE

Materials shall be delivered to the site in the manufacturer's original 
wrappings and packages clearly labeled with the manufacturer's name, brand 
name, size, dye lot number, and related information.  Materials shall be 
stored in a clean, dry, well ventilated area, protected from damage and 
soiling, and shall be maintained at a temperature above 16 degrees C  for 2 
days prior to installation.

1.5   ENVIRONMENTAL REQUIREMENTS

Areas in which carpeting is to be installed shall be maintained at a 
temperature above 16 degrees C  for 2 days before installation, during 
installation, and for 2 days after installation.  A minimum temperature of 
13 degrees C  shall be maintained thereafter for the duration of the 
contract.  Traffic or movement of furniture or equipment in carpeted area 
shall not be permitted for 24 hours after installation.  Other work which 
would damage the carpet shall be completed prior to installation of carpet.

1.6   WARRANTY
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Manufacturer's standard performance guarantees or warranties including 
minimum ten (10) year wear warranty, two (2) year material and workmanship 
and ten (10) year tuft bind and delamination.

1.7   EXTRA MATERIAL

Extra material from same dye lot consisting of uncut carpet tiles shall be 
provided for future maintenance.  A minimum of 10 percent of total square 
meters  of each carpet type, pattern, and color shall be provided.

PART 2   PRODUCTS

2.1   CARPET TYPE A

Carpet shall be first quality; free of visual blemishes, streaks, poorly 
dyed areas, fuzzing of pile yarn, spots or stains, and other physical and 
manufacturing defects.  Carpet materials and treatments shall be reasonably 
nonallergenic and free of other recognized health hazards.  All grade 
carpets shall have a static control construction which gives adequate 
durability and performance.

2.1.1   Physical Characteristics

Carpet shall comply with the following:

a.  Recycle Efforts:  Use of nylon fiber with recycled content 25 per 
cent (minimum).

b.  Carpet Construction:  Tufted.

c.  Type:  Modular tile 609.6 x 609.6 mm square  with 0.15 percent 
growth/shrink rate in accordance with DIN 54318.]

d.  Pile Type:  Pattern loop modular carpet.

e.  Pile Fiber:  100% ECO solution Q premium braided SD nylon.

f.  Pile or Wire Height:  Minimum 3.96 mm  in accordance with ASTM D 
418.

g.  Yarn Ply:  Minimum 2 in accordance with ASTM D 1423.

h.  Gauge or Pitch:  Minimum 39.4 mm  in accordance with ASTM D 418.

i.  Stitches or Rows/Wires:  Minimum 43.3 per 10 cm .

j.  Finished Pile Yarn Weight:  Minimum .88 kg per square meter .  
This does not include weight of backings.  Weight shall be 
determined in accordance with ASTM D 418.

k.  Pile Density:  Minimum 1705 per 100 cm2

l.  Dye Method: Solution dyed.

m.  Backing Materials:  Backing materials shall be 100% PVC-free 
recyclable backing system with recycle content, made from 
thermo-plastic polyolefin compound with a fiberglass reinforcing 
layer.  Backing also contains florsept system antimicrobial 
protection.
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2.1.2   Performance Requirements

a.  ARR (Appearance Retention Rating): Carpet shall be tested and 
have the minimum D rating for high durability when tested in 
accordance with either the ASTM D 5252 (Hexapod) or ASTM D 5417 
(Vettermann) test methods using the number of cycles for short and 
long term tests as specified.

b.  Static Control:  Static control shall be provided to 
permanently control static buildup to less than 3.5 kV when tested 
at 20 percent relative humidity and 21 degrees C  in accordance 
with AATCC TM 134.

c.  Flammability and Critical Radiant Flux Requirements:  Carpet 
shall comply with 16 CFR 1630.  Carpet in corridors and exits 
shall have a minimum average critical radiant flux of 0.45 watts 
per square centimeter when tested in accordance with ASTM E 648.

d.  Tuft Bind:  Tuft bind force required to pull a tuft or loop 
free from carpet backing shall be a minimum 40 N  average force 
for loop pile.

e.  Colorfastness to Crocking:  Dry and wet crocking shall comply 
with AATCC TM 165 and shall have a Class 4 minimum rating on the 
AATCC Color Transference Chart for all colors.

f.  Colorfastness to Light:  Colorfastness to light shall comply 
with AATCC TM 16, Test Option E "Water-Cooled Xenon-Arc Lamp, 
Continuous Light" and shall have a minimum 4 grey scale rating 
after 40 hours.

g.  Delamination Strength:  Delamination strength for tufted 
carpet with a secondary back shall be minimum of 440 N/m .

2.2   CARPET TYPE B

Carpet shall be first quality; free of visual blemishes, streaks, poorly 
dyed areas, fuzzing of pile yarn, spots or stains, and other physical and 
manufacturing defects.  Carpet materials and treatments shall be reasonably 
nonallergenic and free of other recognized health hazards.  All grade 
carpets shall have a static control construction which gives adequate 
durability and performance.

2.2.1   Physical Characteristics

Carpet shall comply with the following:

a.  OMITTED

b.  Carpet Construction:  Tufted.

c.  Type:  Broadloom 1.8 m  minimum usable carpet width.

d.  Pile Type:  Pattern loop.

e.  Pile Fiber:  Commercial 100% branded (federally registered 
trademark) nylon continuous filament.
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f.  Pile or Wire Height:  Minimum 2.4 mm  in accordance with ASTM D 418.

g.  Yarn Ply:  Minimum 2 in accordance with ASTM D 1423.

h.  Gauge or Pitch:  Minimum 1.98 mm  in accordance with ASTM D 418.

i.  Stitches or Rows/Wires:  Minimum .24 per square meter .

j.  Finished Pile Yarn Weight:  Minimum 16.72 kg per square meter .  
This does not include weight of backings.  Weight shall be 
determined in accordance with ASTM D 418.

k.  Pile Density:  Minimum 7500 oz/yd3.

l.  Dye Method: Solution dyed.

m.  Backing Materials:  Primary backing materials shall be 
polypropylene.  Secondary backing to suit project requirements 
shall be those customarily used and accepted by the trade for each 
type of carpet, except when a special unitary back designed for 
gluedown is provided.

      
2.2.2   Performance Requirements

a.  ARR (Appearance Retention Rating): Carpet shall be tested and 
have the minimum 3.0-3.5 (Heavy) ARR when tested in accordance 
with either the ASTM D 5252 (Hexapod) or ASTM D 5417 (Vettermann) 
test methods using the number of cycles for short and long term 
tests as specified.

b.  Static Control:  Static control shall be provided to 
permanently control static buildup to less than 3.5 kV when tested 
at 20 percent relative humidity and 21 degrees C  in accordance 
with AATCC TM 134.

c.  Flammability and Critical Radiant Flux Requirements:  Carpet 
shall comply with 16 CFR 1630.  Carpet in corridors and exits 
shall have a minimum average critical radiant flux of .99 watts 
per square centimeter when tested in accordance with ASTM E 648.

d.  Tuft Bind:  Tuft bind force required to pull a tuft or loop 
free from carpet backing shall be a minimum 10 N  average force 
for loop pile.

e.  Colorfastness to Crocking:  Dry and wet crocking shall comply 
with AATCC TM 165 and shall have a Class 4 minimum rating on the 
AATCC Color Transference Chart for all colors.

f.  Colorfastness to Light:  Colorfastness to light shall comply 
with AATCC TM 16, Test Option E "Water-Cooled Xenon-Arc Lamp, 
Continuous Light" and shall have a minimum 4 grey scale rating 
after 40 hours.

g.  Delamination Strength:  Delamination strength for tufted 
carpet with a secondary back shall be minimum of 440 N/m .

2.3   ADHESIVES AND CONCRETE PRIMER

Adhesives and concrete primers for installation of carpet shall be 
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waterproof, nonflammable, meet local air-quality standards, and shall be as 
required by the carpet manufacturer.  Seam adhesive shall be waterproof, 
nonflammable, and nonstaining as recommended by the carpet manufacturer.  
Release adhesive for modular tile carpet shall be as recommended by the 
carpet manufacturer.  Adhesives flashpoint shall be minimum 60 degrees C  
in accordance with ASTM D 3278.

2.4   MOLDING

Vinyl molding shall be heavy-duty and designed for the type of carpet being 
installed.  Floor flange shall be a minimum 50 mm  wide.  Color shall be 
per the Color Schedule on drawing Sheet A-69.

2.5   TAPE

Tape for seams shall be as recommended by the carpet manufacturer for the 
type of seam used in installation.

2.6   COLOR, TEXTURE, AND PATTERN

Color, texture, and pattern shall be in accordance with the Color Schedule 
on drawing Sheet A-69.

PART 3   EXECUTION

3.1   SURFACE PREPARATION

Carpet shall not be installed on surfaces that are unsuitable and will 
prevent a proper installation.  Holes, cracks, depressions, or rough areas 
shall be repaired using material recommended by the carpet or adhesive 
manufacturer.  Floor shall be free of any foreign materials and swept broom 
clean.  Before beginning work, subfloor shall be tested with glue and 
carpet to determine "open time" and bond.

3.2   MOISTURE AND ALKALINITY TESTS

Concrete slab shall be tested for moisture content and excessive alkalinity 
in accordance with CRI 104.

3.3   PREPARATION OF CONCRETE SUBFLOOR

Installation of the carpeting shall not commence until concrete substrate 
is at least 90 days old.  The concrete surfaces shall be prepared in 
accordance with instructions of the carpet manufacturer.  Type of concrete 
sealer, when required, shall be compatible with the carpet.

3.4   INSTALLATION

Installation shall be in accordance with the manufacturer's instructions 
and CRI 104.  Edges of carpet meeting hard surface flooring shall be 
protected with molding.  Installation shall be in accordance with the 
molding manufacturer's instructions.

3.4.1   Broadloom Installation (Carpet Type B only)

Broadloom carpet shall be installed direct glue down and shall be smooth, 
uniform, and secure, with a minimum of seams.  Seams shall be uniform, 
unnoticeable, and treated with a seam adhesive.  Side seams shall be run 
toward the light where practical and where such layout does not increase 
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the number of seams.  Breadths shall be installed parallel, with carpet 
pile in the same direction.  Patterns shall be accurately matched.  
Cutouts, as at door jambs, columns and ducts shall be neatly cut and fitted 
securely.  Seams at doorways shall be located parallel to and centered 
directly under doors.  Seams shall not be made perpendicular to doors or at 
pivot points.  Seams at changes in directions of corridors shall follow the 
wall line parallel to the carpet direction.  Corridors with widths less 
than 1.8 m  shall have the carpet laid lengthwise down the corridors.

3.4.2   Modular Tile Installation (Carpet Type A only)

Modular tiles shall be installed with release adhesive and shall be snugly 
jointed together.  Tiles shall be laid in the same direction with 
accessibility to the subfloor where required.

3.5   CLEANING AND PROTECTION

3.5.1   Cleaning

After installation of the carpet, debris, scraps, and other foreign matter 
shall be removed.  Soiled spots and adhesive shall be removed from the face 
of the carpet with appropriate spot remover.  Protruding face yarn shall be 
cut off and removed.  Carpet shall be vacuumed clean.

3.5.2   Protection

The installed carpet shall be protected from soiling and damage with heavy, 
reinforced, nonstaining kraft paper, plywood, or hardboard sheets.  Edges 
of kraft paper protection shall be lapped and secured to provide a 
continuous cover.  Traffic shall be restricted for at least 45 hours.  
Protective covering shall be removed when directed by the Contracting 
Officer.

3.6   REMNANTS

Remnants remaining from the installation, consisting of scrap pieces more 
than 600 mm  in dimension with more than 0.6 square meters  total, shall be 
provided.  Non-retained scraps shall be removed from site and recycled 
appropriately.

        -- End of Section --
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